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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,755,405.49                                                  ROUTE : US 35
     CALL ORDER   : 230                     CONTRACT ID : B -23657-A                   COUNTIES : WAYNE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 11/02/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2632012
                                                                                                  2632009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,878,525.79     100.0000%
   2   35-1128289     BEATY CONSTRUCTION, INC.                                               $  3,075,488.45     106.8424%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $  3,155,678.85     109.6282%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  3,156,250.29     109.6481%
   5   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  3,254,246.15     113.0525%
   6   31-0817881     BAKER CONCRETE CONSTRUCTION                                            $  3,628,188.53     126.0432%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1609544
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                16.000  MOS |    1700.00000      27200.00|    1250.00000      20000.00|    1200.00000       19200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   25000.00000      25000.00|   25000.00000      25000.00|   30000.00000       30000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  140000.00000     140000.00|  153775.00000     153775.00|  156700.00000      156700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               583.000  m2  |      11.00000       6413.00|      30.00000      17490.00|      16.00000        9328.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               997.000  m   |       4.00000       3988.00|       3.80000       3788.60|       7.50000        7477.50
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277                14.000  m   |      47.00000        658.00|      25.00000        350.00|      30.00000         420.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-02278               360.000  m   |       9.50000       3420.00|      20.00000       7200.00|       6.56000        2361.60
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-51328                        LUMP|   90000.00000      90000.00|  125000.00000     125000.00|   98377.00000       98377.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0009 202-51328                        LUMP|   83000.00000      83000.00|  159620.00000     159620.00|  121200.00000      121200.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0011 202-90413               170.000  m2  |       8.00000       1360.00|      23.00000       3910.00|      28.92000        4916.40
  SLOPEWALL, CONCRETE, 100 MM, REMOVE     |                            |                            |
0012 203-02070               800.000  m3  |      18.00000      14400.00|      23.00000      18400.00|      20.00000       16000.00
  BORROW                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,755,405.49                                                  ROUTE : US 35
     CALL ORDER   : 230                     CONTRACT ID : B -23657-A                   COUNTIES : WAYNE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1609544
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 203-02080                 0.678  km  |    6300.00000       4271.40|   21500.00000      14577.00|   19684.00000       13345.75
  LINEAR GRADING                          |                            |                            |
0014 206-51230               275.000  m3  |      17.00000       4675.00|      50.00000      13750.00|      69.42000       19090.50
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 211-02060                19.000  m3  |      53.00000       1007.00|      50.00000        950.00|      25.00000         475.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                78.000  m3  |      73.00000       5694.00|      65.00000       5070.00|      40.00000        3120.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 213-52830                 5.000  m3  |     135.00000        675.00|     200.00000       1000.00|     150.00000         750.00
  FLOWABLE MORTAR                         |                            |                            |
0018 303-60900               262.000  Mg  |      20.00000       5240.00|      30.00000       7860.00|      26.00000        6812.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0019 406-05521              7857.000  m2  |       0.07000        549.99|       0.07000        549.99|       0.08000         628.56
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-01522                 8.000  EACH|    1230.00000       9840.00|    1170.52000       9364.16|    1380.00000       11040.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-04746                 1.000  EACH|    8500.00000       8500.00|    8100.00000       8100.00|    7245.00000        7245.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0022 601-05999                 3.000  EACH|      37.00000        111.00|      35.00000        105.00|      46.00000         138.00
  CURVED TERMINAL END                     |                            |                            |
0023 601-94689                 6.000  EACH|    3350.00000      20100.00|    3200.00000      19200.00|    3680.00000       22080.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|    2350.00000       2350.00|    2220.00000       2220.00|    2530.00000        2530.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               968.000  m   |      33.25000      32186.00|      31.75000      30734.00|      37.38000       36183.84
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 601-99123                 5.000  EACH|    2050.00000      10250.00|    1980.00000       9900.00|    2185.00000       10925.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0027 601-99132                 2.000  EACH|      62.90000        125.80|      60.00000        120.00|     115.00000         230.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0028 602-06639              1029.000  m   |      70.00000      72030.00|      50.00000      51450.00|      89.07000       91653.03
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06646                79.300  m   |      68.00000       5392.40|      47.00000       3727.10|      92.21000        7312.25
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0030 602-06729                54.000  EACH|       8.80000        475.20|       8.35000        450.90|       8.00000         432.00
  BARRIER DELINEATOR                      |                            |                            |
0031 610-05527               191.000  Mg  |     118.00000      22538.00|     120.00000      22920.00|     135.70000       25918.70
  HMA FOR APPROACHES                      |                            |                            |
0032 610-06257               721.000  m2  |      55.00000      39655.00|      60.00000      43260.00|      65.00000       46865.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,755,405.49                                                  ROUTE : US 35
     CALL ORDER   : 230                     CONTRACT ID : B -23657-A                   COUNTIES : WAYNE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1609544
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 616-02320               400.000  m2  |       2.50000       1000.00|       2.50000       1000.00|       2.00000         800.00
  GEOTEXTILES                             |                            |                            |
0034 616-06405                91.000  Mg  |      24.00000       2184.00|      36.00000       3276.00|      40.00000        3640.00
  RIPRAP, REVETMENT                       |                            |                            |
0035 616-51367               584.000  m2  |      60.00000      35040.00|      70.00000      40880.00|      56.28000       32867.52
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0036 621-01004                 4.000  EACH|     550.00000       2200.00|     550.00000       2200.00|     610.00000        2440.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06559              6400.000  m2  |       0.70000       4480.00|       0.70000       4480.00|       0.75000        4800.00
  MULCHED SEEDING, R                      |                            |                            |
0038 701-03808               122.700  m   |     100.00000      12270.00|     150.00000      18405.00|      98.42000       12076.13
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  4.67 mm, 305 mm                         |                            |                            |
0039 702-03607                 5.000  EACH|     145.00000        725.00|      75.00000        375.00|      50.00000         250.00
  CORED HOLE IN CONCRETE                  |                            |                            |
0040 702-51005               236.700  m3  |     850.00000     201195.00|     875.00000     207112.50|     574.51000      135986.52
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0041 702-51015                19.900  m3  |     400.00000       7960.00|     425.00000       8457.50|     439.30000        8742.07
  CONCRETE, B, FOOTINGS                   |                            |                            |
0042 702-51863               833.000  EACH|       7.00000       5831.00|       8.50000       7080.50|       6.00000        4998.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0043 703-51030             25784.000  kg  |       1.10000      28362.40|       1.10000      28362.40|       1.21000       31198.64
  REINFORCING STEEL                       |                            |                            |
0044 703-51032            132389.000  kg  |       1.20000     158866.80|       1.25000     165486.25|       1.36000      180049.04
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0045 703-97936              2318.000  EACH|      13.00000      30134.00|       8.50000      19703.00|       7.03000       16295.54
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0046 704-51002               612.200  m3  |     551.00000     337322.20|     500.00000     306100.00|     522.36000      319788.79
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-05732                 8.000  EACH|    1300.00000      10400.00|    1375.00000      11000.00|    1500.00000       12000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0048 706-51020                75.600  m3  |     650.00000      49140.00|     600.00000      45360.00|     553.00000       41806.80
  CONCRETE, C, RAILING                    |                            |                            |
0049 708-51806                10.000  m2  |     525.00000       5250.00|     600.00000       6000.00|     323.00000        3230.00
  REPOINTING MASONRY                      |                            |                            |
0050 709-04647                        LUMP|   40000.00000      40000.00|   36000.00000      36000.00|   61208.00000       61208.00
  FIBER WRAP CONCRETE CASING SYSTEM , STR |                            |                            |
  NO 2                                    |                            |                            |
0051 709-51821                        LUMP|    8000.00000       8000.00|   11250.00000      11250.00|    9000.00000        9000.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,755,405.49                                                  ROUTE : US 35
     CALL ORDER   : 230                     CONTRACT ID : B -23657-A                   COUNTIES : WAYNE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1609544
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 709-51821                        LUMP|    6200.00000       6200.00|    7000.00000       7000.00|    6800.00000        6800.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0053 711-51038                        LUMP|   75000.00000      75000.00|   76000.00000      76000.00|   82416.00000       82416.00
  STRUCTURAL STEEL , STR NO 1             |                            |                            |
0054 711-51038                        LUMP|  140000.00000     140000.00|  170000.00000     170000.00|  155467.00000      155467.00
  STRUCTURAL STEEL , STR NO 2             |                            |                            |
0055 711-51038                        LUMP|     160.00000        160.00|   10500.00000      10500.00|     250.00000         250.00
  STRUCTURAL STEEL REPAIR, STR NO 1       |                            |                            |
0056 711-51038                        LUMP|     160.00000        160.00|   10500.00000      10500.00|     250.00000         250.00
  STRUCTURAL STEEL REPAIR, STR NO 2       |                            |                            |
0057 711-51877                        LUMP|   17000.00000      17000.00|   18350.00000      18350.00|   11517.00000       11517.00
  JACKING AND SUPPORTING BEAMS , STR NO 1 |                            |                            |
0058 711-51877                        LUMP|   24000.00000      24000.00|   35000.00000      35000.00|   26122.00000       26122.00
  JACKING AND SUPPORTING BEAMS , STR NO 2 |                            |                            |
0059 711-96434               172.000  EACH|       1.00000        172.00|      25.00000       4300.00|      15.00000        2580.00
  THREADED STUD WITH NUT                  |                            |                            |
0060 715-05407                46.000  m   |      16.00000        736.00|      11.00000        506.00|      20.00000         920.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0061 720-04682                 5.000  EACH|     350.00000       1750.00|     550.00000       2750.00|     150.00000         750.00
  INLET , FILL AND ABANDON                |                            |                            |
0062 726-92406                36.000  EACH|     425.00000      15300.00|     550.00000      19800.00|     380.77000       13707.72
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0063 728-98377                        LUMP|    7100.00000       7100.00|   11500.00000      11500.00|    7800.00000        7800.00
  MASONRY COATING , STR NO 1              |                            |                            |
0064 728-98377                        LUMP|    3200.00000       3200.00|    5500.00000       5500.00|    3600.00000        3600.00
  MASONRY COATING , STR NO 2              |                            |                            |
0065 801-06203              1314.000  m   |       1.04000       1366.56|       0.90000       1182.60|       0.92000        1208.88
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0066 801-06207              3134.000  m   |       4.70000      14729.80|       3.25000      10185.50|       3.39000       10624.26
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0067 801-06605                 1.000  EACH|     155.00000        155.00|     200.00000        200.00|     201.00000         201.00
  BARRICADE, IIIA                         |                            |                            |
0068 801-06640                78.000  EACH|      95.00000       7410.00|     100.00000       7800.00|     109.00000        8502.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0069 801-06645                12.000  EACH|      37.00000        444.00|      40.00000        480.00|      40.00000         480.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0070 801-06710               420.000  DAY |      18.50000       7770.00|      20.00000       8400.00|      15.00000        6300.00
  FLASHING ARROW SIGN                     |                            |                            |
0071 801-06775                        LUMP|   60000.00000      60000.00|   60000.00000      60000.00|   88785.00000       88785.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,755,405.49                                                  ROUTE : US 35
     CALL ORDER   : 230                     CONTRACT ID : B -23657-A                   COUNTIES : WAYNE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1609544
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 802-02293                12.400  m3  |     440.00000       5456.00|     450.00000       5580.00|     483.00000        5989.20
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0073 802-76035                 0.460  m2  |     160.00000         73.60|     175.00000         80.50|     178.25000          82.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0074 802-76055                 8.500  m   |      20.50000        174.25|      22.50000        191.25|      22.77000         193.55
  SIGN POST, A                            |                            |                            |
0075 802-96800             12171.000  EACH|       1.80000      21907.80|       2.00000      24342.00|       2.04000       24828.84
  SHEAR STUD CONNECTOR                    |                            |                            |
0076 803-02310              1078.000  kg  |       2.20000       2371.60|       2.50000       2695.00|       2.42000        2608.76
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0077 803-91441                 8.000  EACH|     230.00000       1840.00|     250.00000       2000.00|     253.00000        2024.00
  SIGN STRUCTURE ANCHOR BOLT              |                            |                            |
0078 803-94494                 2.000  EACH|    1800.00000       3600.00|    2000.00000       4000.00|    2013.00000        4026.00
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                            |                            |
0079 808-06711              1667.000  m   |       0.28000        466.76|       0.20000        333.40|       0.21000         350.07
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0080 808-06713             17152.000  m   |       0.20000       3430.40|       0.20000       3430.40|       0.21000        3601.92
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0081 808-06714              8461.000  m   |       0.20000       1692.20|       0.20000       1692.20|       0.21000        1776.81
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0082 808-06716               561.000  m   |       1.60000        897.60|       1.70000        953.70|       1.73000         970.53
  LINE, REMOVE                            |                            |                            |
0083 808-75998                38.000  EACH|      29.00000       1102.00|      44.00000       1672.00|      45.00000        1710.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0084 202-60820             20158.000  m2  |       1.50000      30237.00|       0.75000      15118.50|       1.73000       34873.34
  SURFACE MILLING, ASPHALT , 1"           |                            |                            |
0085 202-60820             30247.000  m2  |       1.10000      33271.70|       0.90000      27222.30|       1.73000       52327.31
  SURFACE MILLING, ASPHALT , 2"           |                            |                            |
0086 401-05456              4438.000  Mg  |      57.00000     252966.00|      58.00000     257404.00|      65.55000      290910.90
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0087 401-05455              8532.000  Mg  |      39.75000     339147.00|      40.50000     345546.00|      45.71000      389997.72
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0088 401-05464               500.000  Mg  |      59.75000      29875.00|      62.00000      31000.00|      87.11000       43555.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0089 401-05463              2000.000  Mg  |      39.75000      79500.00|      40.50000      81000.00|      45.71000       91420.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0090 305-05204              1300.000  Mg  |      81.50000     105950.00|      83.50000     108550.00|      93.73000      121849.00
  HMA FOR PATCHING                        |                            |                            |
0091 808-06712               636.000  m   |       0.28000        178.08|       0.20000        127.20|       0.21000         133.56
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,755,405.49                                                  ROUTE : US 35
     CALL ORDER   : 230                     CONTRACT ID : B -23657-A                   COUNTIES : WAYNE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1128289              |(3) 35-1609544
                                          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.    |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0092 808-75008               500.000  m   |       0.43000        215.00|       0.40000        200.00|       0.42000         210.00
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
0093 808-06694                65.000  m   |       0.85000         55.25|       0.40000         26.00|       0.42000          27.30
  LINE, PAINT, SOLID, YELLOW, 200 mm      |                            |                            |
     SECTION TOTALS                       |             $  2,878,525.79|             $  3,075,488.45|                $  3,155,678.85
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,878,525.79|             $  3,075,488.45|                $  3,155,678.85
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,755,405.49                                                  ROUTE : US 35
     CALL ORDER   : 230                     CONTRACT ID : B -23657-A                   COUNTIES : WAYNE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1364963              |(6) 31-0817881
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|BAKER CONCRETE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                16.000  MOS |    1600.00000      25600.00|    1250.00000      20000.00|    1400.00000       22400.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   30000.00000       30000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  150000.00000     150000.00|  157500.00000     157500.00|  140000.00000      140000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               583.000  m2  |      22.00000      12826.00|      24.00000      13992.00|      24.00000       13992.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               997.000  m   |       3.80000       3788.60|       4.50000       4486.50|       8.00000        7976.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02277                14.000  m   |      22.00000        308.00|      20.00000        280.00|      60.00000         840.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0007 202-02278               360.000  m   |      20.00000       7200.00|      10.00000       3600.00|      35.00000       12600.00
  CURB, CONCRETE, REMOVE                  |                            |                            |
0008 202-51328                        LUMP|   85000.00000      85000.00|  210000.00000     210000.00|  130000.00000      130000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0009 202-51328                        LUMP|   95000.00000      95000.00|  210000.00000     210000.00|  120000.00000      120000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0011 202-90413               170.000  m2  |      70.00000      11900.00|      16.00000       2720.00|      20.00000        3400.00
  SLOPEWALL, CONCRETE, 100 MM, REMOVE     |                            |                            |
0012 203-02070               800.000  m3  |      19.00000      15200.00|      15.00000      12000.00|      27.00000       21600.00
  BORROW                                  |                            |                            |
0013 203-02080                 0.678  km  |   14000.00000       9492.00|   10000.00000       6780.00|    8500.00000        5763.00
  LINEAR GRADING                          |                            |                            |
0014 206-51230               275.000  m3  |      45.00000      12375.00|      27.50000       7562.50|      25.00000        6875.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 211-02060                19.000  m3  |      45.00000        855.00|      30.00000        570.00|      47.00000         893.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                78.000  m3  |      45.00000       3510.00|      34.00000       2652.00|      58.00000        4524.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 213-52830                 5.000  m3  |     200.00000       1000.00|     100.00000        500.00|     100.00000         500.00
  FLOWABLE MORTAR                         |                            |                            |
0018 303-60900               262.000  Mg  |      25.00000       6550.00|      21.50000       5633.00|      29.00000        7598.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0019 406-05521              7857.000  m2  |       0.07000        549.99|       0.10000        785.70|       0.10000         785.70
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-01522                 8.000  EACH|    1170.52000       9364.16|    1250.00000      10000.00|    1296.00000       10368.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,755,405.49                                                  ROUTE : US 35
     CALL ORDER   : 230                     CONTRACT ID : B -23657-A                   COUNTIES : WAYNE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1364963              |(6) 31-0817881
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|BAKER CONCRETE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-04746                 1.000  EACH|    8100.00000       8100.00|    7500.00000       7500.00|    6804.00000        6804.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0022 601-05999                 3.000  EACH|      35.00000        105.00|      40.00000        120.00|      43.00000         129.00
  CURVED TERMINAL END                     |                            |                            |
0023 601-94689                 6.000  EACH|    3200.00000      19200.00|    3400.00000      20400.00|    3450.00000       20700.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0024 601-97774                 1.000  EACH|    2220.00000       2220.00|    2250.00000       2250.00|    2375.00000        2375.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0025 601-99105               968.000  m   |      31.75000      30734.00|      35.00000      33880.00|      35.00000       33880.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 601-99123                 5.000  EACH|    1980.00000       9900.00|    2050.00000      10250.00|    2050.00000       10250.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0027 601-99132                 2.000  EACH|      60.00000        120.00|      75.00000        150.00|     108.00000         216.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0028 602-06639              1029.000  m   |     100.00000     102900.00|      60.00000      61740.00|     129.00000      132741.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 602-06646                79.300  m   |      95.00000       7533.50|      57.50000       4559.75|      87.00000        6899.10
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0030 602-06729                54.000  EACH|       8.35000        450.90|       8.00000        432.00|      18.00000         972.00
  BARRIER DELINEATOR                      |                            |                            |
0031 610-05527               191.000  Mg  |     118.00000      22538.00|     125.00000      23875.00|     128.00000       24448.00
  HMA FOR APPROACHES                      |                            |                            |
0032 610-06257               721.000  m2  |      70.00000      50470.00|      56.50000      40736.50|     125.00000       90125.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0033 616-02320               400.000  m2  |       3.00000       1200.00|       3.00000       1200.00|       4.00000        1600.00
  GEOTEXTILES                             |                            |                            |
0034 616-06405                91.000  Mg  |      30.00000       2730.00|      24.00000       2184.00|      86.00000        7826.00
  RIPRAP, REVETMENT                       |                            |                            |
0035 616-51367               584.000  m2  |      70.00000      40880.00|      30.00000      17520.00|      40.00000       23360.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0036 621-01004                 4.000  EACH|     530.00000       2120.00|     650.00000       2600.00|     575.00000        2300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06559              6400.000  m2  |       0.65000       4160.00|       0.80000       5120.00|       0.70000        4480.00
  MULCHED SEEDING, R                      |                            |                            |
0038 701-03808               122.700  m   |     120.00000      14724.00|     140.00000      17178.00|     275.00000       33742.50
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  4.67 mm, 305 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,755,405.49                                                  ROUTE : US 35
     CALL ORDER   : 230                     CONTRACT ID : B -23657-A                   COUNTIES : WAYNE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1364963              |(6) 31-0817881
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|BAKER CONCRETE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 702-03607                 5.000  EACH|     100.00000        500.00|     200.00000       1000.00|     162.00000         810.00
  CORED HOLE IN CONCRETE                  |                            |                            |
0040 702-51005               236.700  m3  |     650.00000     153855.00|     475.00000     112432.50|     850.00000      201195.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0041 702-51015                19.900  m3  |     650.00000      12935.00|     425.00000       8457.50|     750.00000       14925.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0042 702-51863               833.000  EACH|       9.00000       7497.00|      12.00000       9996.00|       9.00000        7497.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0043 703-51030             25784.000  kg  |       1.40000      36097.60|       1.30000      33519.20|       1.60000       41254.40
  REINFORCING STEEL                       |                            |                            |
0044 703-51032            132389.000  kg  |       1.50000     198583.50|       1.40000     185344.60|       1.70000      225061.30
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0045 703-97936              2318.000  EACH|      11.00000      25498.00|      12.00000      27816.00|      12.00000       27816.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0046 704-51002               612.200  m3  |     650.00000     397930.00|     480.00000     293856.00|     700.00000      428540.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-05732                 8.000  EACH|    1250.00000      10000.00|    1150.00000       9200.00|    3100.00000       24800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0048 706-51020                75.600  m3  |     650.00000      49140.00|     495.00000      37422.00|    2400.00000      181440.00
  CONCRETE, C, RAILING                    |                            |                            |
0049 708-51806                10.000  m2  |     900.00000       9000.00|     500.00000       5000.00|     600.00000        6000.00
  REPOINTING MASONRY                      |                            |                            |
0050 709-04647                        LUMP|   30000.00000      30000.00|   27500.00000      27500.00|   28000.00000       28000.00
  FIBER WRAP CONCRETE CASING SYSTEM , STR |                            |                            |
  NO 2                                    |                            |                            |
0051 709-51821                        LUMP|    9760.00000       9760.00|    8000.00000       8000.00|   11500.00000       11500.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0052 709-51821                        LUMP|    5940.00000       5940.00|    6000.00000       6000.00|    7200.00000        7200.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0053 711-51038                        LUMP|  100000.00000     100000.00|  100000.00000     100000.00|   70000.00000       70000.00
  STRUCTURAL STEEL , STR NO 1             |                            |                            |
0054 711-51038                        LUMP|  200000.00000     200000.00|  220000.00000     220000.00|  175000.00000      175000.00
  STRUCTURAL STEEL , STR NO 2             |                            |                            |
0055 711-51038                        LUMP|     400.00000        400.00|   25000.00000      25000.00|    5000.00000        5000.00
  STRUCTURAL STEEL REPAIR, STR NO 1       |                            |                            |
0056 711-51038                        LUMP|     500.00000        500.00|   25000.00000      25000.00|    5000.00000        5000.00
  STRUCTURAL STEEL REPAIR, STR NO 2       |                            |                            |
0057 711-51877                        LUMP|   25000.00000      25000.00|   30000.00000      30000.00|   15000.00000       15000.00
  JACKING AND SUPPORTING BEAMS , STR NO 1 |                            |                            |
0058 711-51877                        LUMP|   60000.00000      60000.00|   30000.00000      30000.00|   30000.00000       30000.00
  JACKING AND SUPPORTING BEAMS , STR NO 2 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,755,405.49                                                  ROUTE : US 35
     CALL ORDER   : 230                     CONTRACT ID : B -23657-A                   COUNTIES : WAYNE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1364963              |(6) 31-0817881
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|BAKER CONCRETE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 711-96434               172.000  EACH|      18.00000       3096.00|      24.00000       4128.00|       1.75000         301.00
  THREADED STUD WITH NUT                  |                            |                            |
0060 715-05407                46.000  m   |      45.00000       2070.00|       6.50000        299.00|      50.00000        2300.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0061 720-04682                 5.000  EACH|     500.00000       2500.00|     240.00000       1200.00|     600.00000        3000.00
  INLET , FILL AND ABANDON                |                            |                            |
0062 726-92406                36.000  EACH|     650.00000      23400.00|     600.00000      21600.00|     750.00000       27000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0063 728-98377                        LUMP|   10530.00000      10530.00|    7000.00000       7000.00|   11300.00000       11300.00
  MASONRY COATING , STR NO 1              |                            |                            |
0064 728-98377                        LUMP|    4800.00000       4800.00|    3500.00000       3500.00|    5100.00000        5100.00
  MASONRY COATING , STR NO 2              |                            |                            |
0065 801-06203              1314.000  m   |       0.80000       1051.20|       1.60000       2102.40|       0.36000         473.04
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0066 801-06207              3134.000  m   |       2.95000       9245.30|       3.00000       9402.00|       3.24000       10154.16
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0067 801-06605                 1.000  EACH|     175.00000        175.00|     200.00000        200.00|     162.00000         162.00
  BARRICADE, IIIA                         |                            |                            |
0068 801-06640                78.000  EACH|      95.00000       7410.00|     120.00000       9360.00|     108.00000        8424.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0069 801-06645                12.000  EACH|      35.00000        420.00|      35.00000        420.00|      38.00000         456.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0070 801-06710               420.000  DAY |      15.00000       6300.00|      18.00000       7560.00|      18.00000        7560.00
  FLASHING ARROW SIGN                     |                            |                            |
0071 801-06775                        LUMP|   54000.00000      54000.00|  100000.00000     100000.00|   86000.00000       86000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0072 802-02293                12.400  m3  |     420.00000       5208.00|     750.00000       9300.00|     315.00000        3906.00
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0073 802-76035                 0.460  m2  |     154.98000         71.29|     200.00000         92.00|     180.00000          82.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0074 802-76055                 8.500  m   |      19.80000        168.30|      40.00000        340.00|      16.00000         136.00
  SIGN POST, A                            |                            |                            |
0075 802-96800             12171.000  EACH|       1.77000      21542.67|       1.80000      21907.80|       4.00000       48684.00
  SHEAR STUD CONNECTOR                    |                            |                            |
0076 803-02310              1078.000  kg  |       2.10000       2263.80|       1.20000       1293.60|       1.76000        1897.28
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0077 803-91441                 8.000  EACH|     220.00000       1760.00|     180.00000       1440.00|      27.00000         216.00
  SIGN STRUCTURE ANCHOR BOLT              |                            |                            |
0078 803-94494                 2.000  EACH|    1750.00000       3500.00|    4750.00000       9500.00|    5400.00000       10800.00
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,755,405.49                                                  ROUTE : US 35
     CALL ORDER   : 230                     CONTRACT ID : B -23657-A                   COUNTIES : WAYNE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-1364963              |(6) 31-0817881
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|BAKER CONCRETE CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0079 808-06711              1667.000  m   |       0.18000        300.06|       0.22000        366.74|       0.32000         533.44
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0080 808-06713             17152.000  m   |       0.18000       3087.36|       0.22000       3773.44|       0.28000        4802.56
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0081 808-06714              8461.000  m   |       0.18000       1522.98|       0.22000       1861.42|       0.28000        2369.08
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0082 808-06716               561.000  m   |       1.50000        841.50|       1.80000       1009.80|       1.60000         897.60
  LINE, REMOVE                            |                            |                            |
0083 808-75998                38.000  EACH|      39.00000       1482.00|      40.00000       1520.00|      30.00000        1140.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0084 202-60820             20158.000  m2  |       1.50000      30237.00|       1.60000      32252.80|       1.60000       32252.80
  SURFACE MILLING, ASPHALT , 1"           |                            |                            |
0085 202-60820             30247.000  m2  |       1.10000      33271.70|       1.20000      36296.40|       1.20000       36296.40
  SURFACE MILLING, ASPHALT , 2"           |                            |                            |
0086 401-05456              4438.000  Mg  |      57.00000     252966.00|      58.50000     259623.00|      61.50000      272937.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0087 401-05455              8532.000  Mg  |      39.75000     339147.00|      41.00000     349812.00|      43.00000      366876.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0088 401-05464               500.000  Mg  |      59.75000      29875.00|      61.00000      30500.00|      64.50000       32250.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0089 401-05463              2000.000  Mg  |      39.75000      79500.00|      41.00000      82000.00|      43.00000       86000.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0090 305-05204              1300.000  Mg  |      81.50000     105950.00|      83.00000     107900.00|      88.00000      114400.00
  HMA FOR PATCHING                        |                            |                            |
0091 808-06712               636.000  m   |       0.18000        114.48|       0.25000        159.00|       0.32000         203.52
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0092 808-75008               500.000  m   |       0.36000        180.00|       0.40000        200.00|       0.49000         245.00
  LINE, PAINT, SOLID, WHITE, 200 mm       |                            |                            |
0093 808-06694                65.000  m   |       0.36000         23.40|       0.40000         26.00|       0.49000          31.85
  LINE, PAINT, SOLID, YELLOW, 200 mm      |                            |                            |
     SECTION TOTALS                       |             $  3,156,250.29|             $  3,254,246.15|                $  3,628,188.53
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,156,250.29|             $  3,254,246.15|                $  3,628,188.53
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   608,775.97                                                  ROUTE : CR 500E
     CALL ORDER   : 240                     CONTRACT ID : B -24032-A                   COUNTIES : PORTER
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME :   45  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : HIST005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    445,443.41     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                $    539,448.20     121.1036%
   3   35-1035114     SUPERIOR CONSTRUCTION CO                                               $    559,728.95     125.6565%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    571,756.37     128.3566%
   5   35-1523985     WIRTZ & YATES, INC.                                                    $    614,312.24     137.9102%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1035114
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 7.000  MOS |    2000.00000      14000.00|    1910.50000      13373.50|    1150.00000        8050.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    1000.00000       1000.00|    3014.97000       3014.97|    9500.00000        9500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   23000.00000      23000.00|   28066.44000      28066.44|   32500.00000       32500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4500.00000       4500.00|    9664.80000       9664.80|   13500.00000       13500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51328                        LUMP|   25000.00000      25000.00|   17565.48000      17565.48|   90000.00000       90000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 203-02000               400.000  m3  |      17.50000       7000.00|      22.26000       8904.00|      20.00000        8000.00
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224               663.000  m   |       5.90000       3911.70|       5.90000       3911.70|       5.90000        3911.70
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229                 2.300  m   |      35.60000         81.88|      35.60000         81.88|      35.60000          81.88
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02770               618.000  m2  |       3.10000       1915.80|       3.18000       1965.24|       3.10000        1915.80
  EROSION CONTROL BLANKET                 |                            |                            |
0010 206-51817                64.000  m2  |     155.00000       9920.00|     272.81000      17459.84|     144.00000        9216.00
  SHEET PILING, STEEL                     |                            |                            |
0011 211-02060                33.550  m3  |      25.00000        838.75|      18.26000        612.62|      38.00000        1274.90
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-02051                31.000  Mg  |      50.00000       1550.00|     116.73000       3618.63|      29.75000         922.25
  STONE, 2                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   608,775.97                                                  ROUTE : CR 500E
     CALL ORDER   : 240                     CONTRACT ID : B -24032-A                   COUNTIES : PORTER
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1035114
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 303-52308              1210.000  Mg  |      22.00000      26620.00|      19.41000      23486.10|      12.85000       15548.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 402-05472               188.000  Mg  |      60.00000      11280.00|      60.00000      11280.00|      80.00000       15040.00
  HMA INTERMEDIATE 9.5 mm, MAINLINE       |                            |                            |
0015 402-05477                94.000  Mg  |      76.00000       7144.00|      76.00000       7144.00|     125.00000       11750.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05495                63.000  Mg  |      60.00000       3780.00|      60.00000       3780.00|     160.00000       10080.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0017 405-05518               884.000  m2  |       1.35000       1193.40|       1.35000       1193.40|       1.30000        1149.20
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521              2931.000  m2  |       1.00000       2931.00|       1.00000       2931.00|       0.30000         879.30
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-03667               100.000  m   |     500.00000      50000.00|     592.13000      59213.00|     600.00000       60000.00
  RAILING, ORNAMENTAL                     |                            |                            |
0020 603-03692                13.000  m   |     693.00000       9009.00|     834.91000      10853.83|     155.00000        2015.00
  FENCE, WOOD                             |                            |                            |
0021 615-02153                 4.000  EACH|     250.00000       1000.00|     511.57000       2046.28|     135.00000         540.00
  TIMBER BOLLARDS                         |                            |                            |
0022 615-06496                 2.000  EACH|     250.00000        500.00|     292.64000        585.28|      98.00000         196.00
  PARKING BARRIER                         |                            |                            |
0023 616-02320               257.400  m2  |       5.00000       1287.00|       3.55000        913.77|       3.45000         888.03
  GEOTEXTILES                             |                            |                            |
0024 616-06405                34.000  Mg  |      50.00000       1700.00|      28.45000        967.30|     125.00000        4250.00
  RIPRAP, REVETMENT                       |                            |                            |
0025 619-05926                        LUMP|     500.00000        500.00|     500.00000        500.00|     500.00000         500.00
  ENVIRONMENTAL CONTROL                   |                            |                            |
0026 619-95457                        LUMP|   66000.00000      66000.00|   60000.00000      60000.00|   66000.00000       66000.00
  CLEAN AND PAINT STRUCTURAL STEEL        |                            |                            |
0027 621-01004                 1.000  EACH|     600.00000        600.00|     600.00000        600.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06545                 0.100  Mg  |    1032.00000        103.20|    1032.00000        103.20|    1032.00000         103.20
  FERTILIZER                              |                            |                            |
0029 621-06553                 5.100  kg  |      40.50000        206.55|      40.50000        206.55|      40.50000         206.55
  SEED MIXTURE, R                         |                            |                            |
0030 621-06565                 0.122  Mg  |    2495.41000        304.44|    2495.41000        304.44|    2537.00000         309.51
  MULCHING MATERIAL                       |                            |                            |
0031 621-98038                 4.000  m3  |     205.00000        820.00|     205.00000        820.00|     205.00000         820.00
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0032 702-76240                21.000  m3  |     175.00000       3675.00|     264.27000       5549.67|     170.00000        3570.00
  CONCRETE , UNDERPINNING                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   608,775.97                                                  ROUTE : CR 500E
     CALL ORDER   : 240                     CONTRACT ID : B -24032-A                   COUNTIES : PORTER
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1035114
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 704-04850                92.000  m2  |      75.00000       6900.00|     141.47000      13015.24|     103.00000        9476.00
  CONCRETE BOAT RAMP                      |                            |                            |
0034 704-04850               224.000  m2  |     200.00000      44800.00|     248.81000      55733.44|     185.00000       41440.00
  CONCRETE ENCASEMENT, REINFORCED         |                            |                            |
0035 704-04850                 9.000  m2  |      50.00000        450.00|     333.61000       3002.49|      31.50000         283.50
  CONCRETE PAVEMENT, PLAIN, 100 mm        |                            |                            |
0036 706-51132                 7.000  m   |     250.00000       1750.00|    1000.00000       7000.00|     291.00000        2037.00
  RAILING, RESET                          |                            |                            |
0037 710-51864               280.000  EACH|      25.00000       7000.00|      30.00000       8400.00|      12.95000        3626.00
  FIELD DRILLED HOLE                      |                            |                            |
0038 711-51038                        LUMP|   60000.00000      60000.00|  110977.66000     110977.66|   40600.00000       40600.00
  STRUCTURAL STEEL                        |                            |                            |
0039 712-94080               224.000  m2  |     100.00000      22400.00|     140.04000      31368.96|     313.00000       70112.00
  TIMBER DECK                             |                            |                            |
0040 728-98377                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    2000.00000        2000.00
  MASONRY COATING                         |                            |                            |
0041 801-06606                 2.000  EACH|     109.00000        218.00|     109.00000        218.00|     109.00000         218.00
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                 4.000  EACH|      69.00000        276.00|      69.00000        276.00|      69.00000         276.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06775                        LUMP|    1609.31000       1609.31|     500.00000        500.00|     500.00000         500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0044 802-76025                 3.768  m2  |     134.04000        505.06|     134.04000        505.06|     134.33000         506.15
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0045 802-76035                 0.700  m2  |     145.41000        101.79|     145.41000        101.79|     145.42000         101.79
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0046 802-76055                30.000  m   |      14.30000        429.00|      14.30000        429.00|      14.30000         429.00
  SIGN POST, A                            |                            |                            |
0047 802-76065                 4.400  m   |      15.88000         69.87|      15.88000         69.87|      15.88000          69.87
  SIGN POST, B                            |                            |                            |
0048 808-04767                23.000  m   |       1.35000         31.05|       1.35000         31.05|       1.35000          31.05
  LINE , TRANSVERSE MARKINGS, PAINT,      |                            |                            |
  SOLID, BLUE, 100 mm                     |                            |                            |
0049 808-97222                 2.000  EACH|      23.00000         46.00|      23.00000         46.00|      23.00000          46.00
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
0050 711-06843                 0.650  m2  |   20000.00000      13000.00|    4000.00000       2600.00|   19950.00000       12967.50
  STRUCTURAL STEEL WELDING REPAIR         |                            |                            |
0051 715-05123                 9.116  m   |     124.11000       1131.39|      92.65000        844.60|     123.00000        1121.27
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   608,775.97                                                  ROUTE : CR 500E
     CALL ORDER   : 240                     CONTRACT ID : B -24032-A                   COUNTIES : PORTER
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1339168              |(3) 35-1035114
                                          |KANKAKEE VALLEY CONSTRUCTION|LAPORTE CONSTRUCTION CO     |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 715-46020                 2.000  EACH|     677.11000       1354.22|     806.06000       1612.12|     285.00000         570.00
  PIPE END SECTION, 600 mm                |                            |                            |
     SECTION TOTALS                       |             $    445,443.41|             $    539,448.20|                $    559,728.95
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    445,443.41|             $    539,448.20|                $    559,728.95
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   608,775.97                                                  ROUTE : CR 500E
     CALL ORDER   : 240                     CONTRACT ID : B -24032-A                   COUNTIES : PORTER
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1523985              |
                                          |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 7.000  MOS |    1800.00000      12600.00|    2000.00000      14000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|   15000.00000      15000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   30000.00000      30000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    7500.00000       7500.00|   25000.00000      25000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51328                        LUMP|   63720.75000      63720.75|   25000.00000      25000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 203-02000               400.000  m3  |      25.00000      10000.00|      11.77000       4708.00|
  EXCAVATION, COMMON                      |                            |                            |
0007 205-02224               663.000  m   |       6.00000       3978.00|       7.00000       4641.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0008 205-02229                 2.300  m   |      36.00000         82.80|     300.00000        690.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0009 205-02770               618.000  m2  |       3.00000       1854.00|       4.10000       2533.80|
  EROSION CONTROL BLANKET                 |                            |                            |
0010 206-51817                64.000  m2  |     200.00000      12800.00|     187.50000      12000.00|
  SHEET PILING, STEEL                     |                            |                            |
0011 211-02060                33.550  m3  |      40.00000       1342.00|      31.48000       1056.15|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-02051                31.000  Mg  |      30.00000        930.00|      22.00000        682.00|
  STONE, 2                                |                            |                            |
0013 303-52308              1210.000  Mg  |      25.00000      30250.00|      18.70000      22627.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 402-05472               188.000  Mg  |      60.00000      11280.00|      74.00000      13912.00|
  HMA INTERMEDIATE 9.5 mm, MAINLINE       |                            |                            |
0015 402-05477                94.000  Mg  |      80.00000       7520.00|      86.00000       8084.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05495                63.000  Mg  |     100.00000       6300.00|      74.00000       4662.00|
  HMA WEDGE AND LEVEL                     |                            |                            |
0017 405-05518               884.000  m2  |       0.70000        618.80|       1.60000       1414.40|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521              2931.000  m2  |       0.15000        439.65|       1.25000       3663.75|
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-03667               100.000  m   |     500.00000      50000.00|     656.00000      65600.00|
  RAILING, ORNAMENTAL                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   608,775.97                                                  ROUTE : CR 500E
     CALL ORDER   : 240                     CONTRACT ID : B -24032-A                   COUNTIES : PORTER
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1523985              |
                                          |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 603-03692                13.000  m   |      75.00000        975.00|     492.69000       6404.97|
  FENCE, WOOD                             |                            |                            |
0021 615-02153                 4.000  EACH|     200.00000        800.00|    3000.00000      12000.00|
  TIMBER BOLLARDS                         |                            |                            |
0022 615-06496                 2.000  EACH|      75.00000        150.00|     200.00000        400.00|
  PARKING BARRIER                         |                            |                            |
0023 616-02320               257.400  m2  |       4.00000       1029.60|       4.79000       1232.95|
  GEOTEXTILES                             |                            |                            |
0024 616-06405                34.000  Mg  |      60.00000       2040.00|      34.00000       1156.00|
  RIPRAP, REVETMENT                       |                            |                            |
0025 619-05926                        LUMP|   15000.00000      15000.00|    5000.00000       5000.00|
  ENVIRONMENTAL CONTROL                   |                            |                            |
0026 619-95457                        LUMP|   60000.00000      60000.00|   90000.00000      90000.00|
  CLEAN AND PAINT STRUCTURAL STEEL        |                            |                            |
0027 621-01004                 1.000  EACH|     600.00000        600.00|     800.00000        800.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06545                 0.100  Mg  |    1032.00000        103.20|    1200.00000        120.00|
  FERTILIZER                              |                            |                            |
0029 621-06553                 5.100  kg  |      41.00000        209.10|      50.00000        255.00|
  SEED MIXTURE, R                         |                            |                            |
0030 621-06565                 0.122  Mg  |    2500.00000        305.00|    2800.00000        341.60|
  MULCHING MATERIAL                       |                            |                            |
0031 621-98038                 4.000  m3  |     205.00000        820.00|     500.00000       2000.00|
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0032 702-76240                21.000  m3  |     225.00000       4725.00|     533.00000      11193.00|
  CONCRETE , UNDERPINNING                 |                            |                            |
0033 704-04850                92.000  m2  |     110.00000      10120.00|     120.00000      11040.00|
  CONCRETE BOAT RAMP                      |                            |                            |
0034 704-04850               224.000  m2  |     210.00000      47040.00|     100.00000      22400.00|
  CONCRETE ENCASEMENT, REINFORCED         |                            |                            |
0035 704-04850                 9.000  m2  |      50.00000        450.00|     100.00000        900.00|
  CONCRETE PAVEMENT, PLAIN, 100 mm        |                            |                            |
0036 706-51132                 7.000  m   |    1000.00000       7000.00|    1000.00000       7000.00|
  RAILING, RESET                          |                            |                            |
0037 710-51864               280.000  EACH|      30.00000       8400.00|      40.00000      11200.00|
  FIELD DRILLED HOLE                      |                            |                            |
0038 711-51038                        LUMP|  120000.00000     120000.00|  100000.00000     100000.00|
  STRUCTURAL STEEL                        |                            |                            |
0039 712-94080               224.000  m2  |     125.00000      28000.00|     223.00000      49952.00|
  TIMBER DECK                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   608,775.97                                                  ROUTE : CR 500E
     CALL ORDER   : 240                     CONTRACT ID : B -24032-A                   COUNTIES : PORTER
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |(5) 35-1523985              |
                                          |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 728-98377                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|
  MASONRY COATING                         |                            |                            |
0041 801-06606                 2.000  EACH|     109.00000        218.00|    1000.00000       2000.00|
  BARRICADE, IIIB                         |                            |                            |
0042 801-06640                 4.000  EACH|      69.00000        276.00|     400.00000       1600.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06775                        LUMP|     500.00000        500.00|   10000.00000      10000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0044 802-76025                 3.768  m2  |     135.00000        508.68|     200.00000        753.60|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0045 802-76035                 0.700  m2  |     145.00000        101.50|     300.00000        210.00|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0046 802-76055                30.000  m   |      15.00000        450.00|      50.00000       1500.00|
  SIGN POST, A                            |                            |                            |
0047 802-76065                 4.400  m   |      15.00000         66.00|      60.00000        264.00|
  SIGN POST, B                            |                            |                            |
0048 808-04767                23.000  m   |       1.35000         31.05|       5.00000        115.00|
  LINE , TRANSVERSE MARKINGS, PAINT,      |                            |                            |
  SOLID, BLUE, 100 mm                     |                            |                            |
0049 808-97222                 2.000  EACH|      23.00000         46.00|     100.00000        200.00|
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
0050 711-06843                 0.650  m2  |    2000.00000       1300.00|   10000.00000       6500.00|
  STRUCTURAL STEEL WELDING REPAIR         |                            |                            |
0051 715-05123                 9.116  m   |     140.00000       1276.24|      98.73000        900.02|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0052 715-46020                 2.000  EACH|     500.00000       1000.00|     300.00000        600.00|
  PIPE END SECTION, 600 mm                |                            |                            |
     SECTION TOTALS                       |             $    571,756.37|             $    614,312.24|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    571,756.37|             $    614,312.24|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/31/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4633005

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $    895,979.10     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    922,061.43     102.9110%
   3   35-1057237     MCCOY, R.L., INC.                                                      $    928,959.91     103.6809%
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $    956,817.96     106.7902%
   5   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    973,580.43     108.6610%
   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    998,369.16     111.4277%
   7   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,087,728.01     121.4010%
====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1609544              |(3) 35-1057237
                                          |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO         |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     750.00000       4500.00|    1400.00000       8400.00|    1800.00000       10800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    9000.00000       9000.00|    2000.00000       2000.00|   11500.00000       11500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   46000.00000      46000.00|   46100.00000      46100.00|   46500.00000       46500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               230.400  m2  |      20.00000       4608.00|      16.00000       3686.40|      12.00000        2764.80
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               182.900  m   |       6.50000       1188.85|       7.90000       1444.91|       7.00000        1280.30
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   75000.00000      75000.00|  124644.00000     124644.00|  162500.00000      162500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51368                11.200  m2  |      95.00000       1064.00|      90.00000       1008.00|      45.00000         504.00
  SLOPEWALL, REMOVE                       |                            |                            |
0008 202-74080                 2.000  EACH|    1800.00000       3600.00|     768.00000       1536.00|     680.00000        1360.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0010 203-02070              2722.000  m3  |       8.00000      21776.00|      10.00000      27220.00|      10.00000       27220.00
  BORROW                                  |                            |                            |
0011 206-51230                19.000  m3  |      55.00000       1045.00|      42.00000        798.00|      30.00000         570.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-06467                36.300  m3  |      45.00000       1633.50|      50.00000       1815.00|      18.00000         653.40
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 213-52830                 5.000  m3  |     185.00000        925.00|     100.00000        500.00|      80.00000         400.00
  FLOWABLE MORTAR                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1609544              |(3) 35-1057237
                                          |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO         |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 303-52308                88.000  Mg  |      27.00000       2376.00|      40.00000       3520.00|      18.00000        1584.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 406-05521               451.000  m2  |       0.10000         45.10|       0.06000         27.06|       0.05000          22.55
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 501-05310                14.400  m   |     390.00000       5616.00|     328.00000       4723.20|     320.00000        4608.00
  TERMINAL JOINT                          |                            |                            |
0017 502-06327                89.200  m2  |      65.00000       5798.00|      66.00000       5887.20|      62.00000        5530.40
  PCCP, 250 mm                            |                            |                            |
0018 601-01522                 4.000  EACH|    1300.00000       5200.00|    1356.00000       5424.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-04746                 6.000  EACH|    5300.00000      31800.00|    5424.00000      32544.00|    4800.00000       28800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0020 601-05071                 2.000  EACH|    1800.00000       3600.00|    1921.00000       3842.00|    1700.00000        3400.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
0021 601-06777                 2.000  EACH|    3500.00000       7000.00|    4400.00000       8800.00|    3900.00000        7800.00
  GRAVEL BARREL ARRAY                     |                            |                            |
0022 601-94689                 2.000  EACH|    3400.00000       6800.00|    3620.00000       7240.00|    3200.00000        6400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-99105               158.115  m   |      35.00000       5534.03|      37.34000       5904.01|      33.04000        5224.12
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 601-99123                 2.000  EACH|    2000.00000       4000.00|    2150.00000       4300.00|    1900.00000        3800.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0025 602-06639               436.000  m   |      72.00000      31392.00|     101.85000      44406.60|      65.00000       28340.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0026 602-06646               134.000  m   |      65.00000       8710.00|      85.10000      11403.40|      65.00000        8710.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0027 602-06729                28.000  EACH|       7.30000        204.40|      10.00000        280.00|      10.00000         280.00
  BARRIER DELINEATOR                      |                            |                            |
0028 610-05527               122.000  Mg  |     105.00000      12810.00|      81.36000       9925.92|      72.00000        8784.00
  HMA FOR APPROACHES                      |                            |                            |
0029 610-06257               210.000  m2  |      54.00000      11340.00|      66.00000      13860.00|      72.00000       15120.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0030 616-02320               443.700  m2  |       5.00000       2218.50|       2.00000        887.40|       2.50000        1109.25
  GEOTEXTILES                             |                            |                            |
0031 616-06405               180.000  Mg  |      25.00000       4500.00|      30.62000       5511.60|      18.00000        3240.00
  RIPRAP, REVETMENT                       |                            |                            |
0032 616-51367                58.000  m2  |      72.00000       4176.00|      65.00000       3770.00|      42.00000        2436.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0035 621-01004                 2.000  EACH|     675.00000       1350.00|     735.00000       1470.00|     650.00000        1300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1609544              |(3) 35-1057237
                                          |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO         |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 621-06559              3873.000  m2  |       0.60000       2323.80|       0.55000       2130.15|       0.49000        1897.77
  MULCHED SEEDING, R                      |                            |                            |
0037 621-06567                 7.200  kL  |       0.60000          4.32|       0.60000          4.32|       0.53000           3.82
  WATER                                   |                            |                            |
0038 621-06574               360.000  m2  |       6.50000       2340.00|       6.73000       2422.80|       5.96000        2145.60
  SODDING                                 |                            |                            |
0039 701-51195                48.800  m   |     270.00000      13176.00|     114.83000       5603.70|      80.00000        3904.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0040 702-51005               126.900  m3  |     425.00000      53932.50|     515.00000      65353.50|     400.00000       50760.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0041 702-51863               120.000  EACH|      10.00000       1200.00|       6.00000        720.00|       8.00000         960.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0042 703-01540               100.000  EACH|      16.50000       1650.00|      12.68000       1268.00|      22.00000        2200.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0043 703-51030              7857.000  kg  |       1.35000      10606.95|       1.08000       8485.56|       1.10000        8642.70
  REINFORCING STEEL                       |                            |                            |
0044 703-96177             41642.000  kg  |       1.45000      60380.90|       1.28000      53301.76|       1.25000       52052.50
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0045 703-97936               130.000  EACH|      19.50000       2535.00|      15.90000       2067.00|      22.00000        2860.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0046 704-51002               203.700  m3  |     425.00000      86572.50|     500.83000     102019.07|     425.00000       86572.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-01569                 4.000  EACH|    1200.00000       4800.00|    1500.00000       6000.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TGB |                            |                            |
0048 706-51025               136.200  m   |     120.00000      16344.00|     110.85000      15097.77|     135.00000       18387.00
  CONCRETE, C, RAILING                    |                            |                            |
0049 709-51821                        LUMP|    9000.00000       9000.00|    6600.00000       6600.00|    6000.00000        6000.00
  SURFACE SEAL                            |                            |                            |
0050 711-51038                        LUMP|  248000.00000     248000.00|  201529.00000     201529.00|  225000.00000      225000.00
  STRUCTURAL STEEL                        |                            |                            |
0051 715-05407                53.700  m   |      25.00000       1342.50|      19.68000       1056.82|      40.00000        2148.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0052 726-92406                30.000  EACH|     500.00000      15000.00|     298.44000       8953.20|     300.00000        9000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0053 801-06203               100.000  m   |       1.30000        130.00|       1.33000        133.00|       1.25000         125.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0054 801-06207              1385.000  m   |       3.15000       4362.75|       3.33000       4612.05|       3.12000        4321.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0055 801-06640                25.000  EACH|     115.00000       2875.00|     101.00000       2525.00|     100.00000        2500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1609544              |(3) 35-1057237
                                          |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO         |MCCOY, R.L., INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 801-06645                13.000  EACH|      33.00000        429.00|      34.00000        442.00|      35.00000         455.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06775                        LUMP|    5000.00000       5000.00|    8998.00000       8998.00|    8000.00000        8000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0059 803-02310              1078.000  kg  |       2.25000       2425.50|       2.26000       2436.28|       2.00000        2156.00
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0060 803-06031                12.400  m3  |     520.00000       6448.00|     525.00000       6510.00|     465.00000        5766.00
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0061 803-94494                 2.000  EACH|     980.00000       1960.00|    1000.00000       2000.00|     880.00000        1760.00
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                            |                            |
0062 806-53072                        LUMP|   16000.00000      16000.00|   16300.00000      16300.00|   16000.00000       16000.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0063 808-06712               225.000  m   |       1.10000        247.50|       1.33000        299.25|       1.00000         225.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0064 808-06713               400.000  m   |       0.85000        340.00|       1.33000        532.00|       0.75000         300.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-06716               525.000  m   |       1.70000        892.50|       1.70000        892.50|       1.48000         777.00
  LINE, REMOVE                            |                            |                            |
0066 808-75998                10.000  EACH|      85.00000        850.00|      89.00000        890.00|     110.00000        1100.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    895,979.10|             $    922,061.43|                $    928,959.91
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    895,979.10|             $    922,061.43|                $    928,959.91
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1364963              |(6) 35-2040801
                                          |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1700.00000      10200.00|    1000.00000       6000.00|    1500.00000        9000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8500.00000       8500.00|   10000.00000      10000.00|    7500.00000        7500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   45000.00000      45000.00|   48500.00000      48500.00|   45000.00000       45000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               230.400  m2  |      18.00000       4147.20|      20.00000       4608.00|      25.00000        5760.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               182.900  m   |       6.00000       1097.40|       7.50000       1371.75|       7.00000        1280.30
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   86112.00000      86112.00|  125000.00000     125000.00|   75000.00000       75000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51368                11.200  m2  |     105.00000       1176.00|      35.00000        392.00|     150.00000        1680.00
  SLOPEWALL, REMOVE                       |                            |                            |
0008 202-74080                 2.000  EACH|     750.00000       1500.00|    2250.00000       4500.00|     680.00000        1360.00
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0010 203-02070              2722.000  m3  |       5.00000      13610.00|      12.00000      32664.00|      19.50000       53079.00
  BORROW                                  |                            |                            |
0011 206-51230                19.000  m3  |      20.00000        380.00|      50.00000        950.00|      30.00000         570.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-06467                36.300  m3  |      55.00000       1996.50|      35.00000       1270.50|      45.00000        1633.50
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 213-52830                 5.000  m3  |     195.00000        975.00|     100.00000        500.00|     200.00000        1000.00
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308                88.000  Mg  |      25.00000       2200.00|      24.00000       2112.00|      30.00000        2640.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 406-05521               451.000  m2  |       0.05000         22.55|       0.10000         45.10|       0.05000          22.55
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 501-05310                14.400  m   |     455.00000       6552.00|     290.00000       4176.00|     450.00000        6480.00
  TERMINAL JOINT                          |                            |                            |
0017 502-06327                89.200  m2  |      60.00000       5352.00|      57.50000       5129.00|      90.00000        8028.00
  PCCP, 250 mm                            |                            |                            |
0018 601-01522                 4.000  EACH|    1420.00000       5680.00|    1250.00000       5000.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-04746                 6.000  EACH|    7540.00000      45240.00|    5000.00000      30000.00|    4800.00000       28800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0020 601-05071                 2.000  EACH|    1860.00000       3720.00|    1750.00000       3500.00|    1700.00000        3400.00
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1364963              |(6) 35-2040801
                                          |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-06777                 2.000  EACH|    4900.00000       9800.00|    5000.00000      10000.00|    3900.00000        7800.00
  GRAVEL BARREL ARRAY                     |                            |                            |
0022 601-94689                 2.000  EACH|    3600.00000       7200.00|    3500.00000       7000.00|    3200.00000        6400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-99105               158.115  m   |      36.00000       5692.14|      35.00000       5534.03|      33.04000        5224.12
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 601-99123                 2.000  EACH|    2300.00000       4600.00|    2000.00000       4000.00|    1900.00000        3800.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0025 602-06639               436.000  m   |      72.00000      31392.00|      59.50000      25942.00|      85.00000       37060.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0026 602-06646               134.000  m   |      63.00000       8442.00|      52.50000       7035.00|      80.00000       10720.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0027 602-06729                28.000  EACH|       9.00000        252.00|       7.50000        210.00|       8.00000         224.00
  BARRIER DELINEATOR                      |                            |                            |
0028 610-05527               122.000  Mg  |      79.00000       9638.00|      88.50000      10797.00|      72.00000        8784.00
  HMA FOR APPROACHES                      |                            |                            |
0029 610-06257               210.000  m2  |      66.00000      13860.00|      56.50000      11865.00|      70.00000       14700.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0030 616-02320               443.700  m2  |       2.00000        887.40|       3.00000       1331.10|       2.00000         887.40
  GEOTEXTILES                             |                            |                            |
0031 616-06405               180.000  Mg  |      32.00000       5760.00|      20.00000       3600.00|      35.00000        6300.00
  RIPRAP, REVETMENT                       |                            |                            |
0032 616-51367                58.000  m2  |      89.00000       5162.00|      30.00000       1740.00|     165.00000        9570.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0035 621-01004                 2.000  EACH|     710.00000       1420.00|     650.00000       1300.00|     650.00000        1300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06559              3873.000  m2  |       0.55000       2130.15|       0.60000       2323.80|       0.49000        1897.77
  MULCHED SEEDING, R                      |                            |                            |
0037 621-06567                 7.200  kL  |       0.60000          4.32|       1.00000          7.20|       0.53000           3.82
  WATER                                   |                            |                            |
0038 621-06574               360.000  m2  |       7.85000       2826.00|       6.50000       2340.00|       5.96000        2145.60
  SODDING                                 |                            |                            |
0039 701-51195                48.800  m   |     125.00000       6100.00|     185.00000       9028.00|     200.00000        9760.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0040 702-51005               126.900  m3  |     775.00000      98347.50|     550.00000      69795.00|     650.00000       82485.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0041 702-51863               120.000  EACH|       9.00000       1080.00|      15.00000       1800.00|      18.00000        2160.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0042 703-01540               100.000  EACH|      11.60000       1160.00|      15.00000       1500.00|      12.00000        1200.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1364963              |(6) 35-2040801
                                          |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 703-51030              7857.000  kg  |       1.05000       8249.85|       1.35000      10606.95|       1.25000        9821.25
  REINFORCING STEEL                       |                            |                            |
0044 703-96177             41642.000  kg  |       1.25000      52052.50|       1.45000      60380.90|       1.50000       62463.00
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0045 703-97936               130.000  EACH|       8.00000       1040.00|      25.00000       3250.00|      11.00000        1430.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0046 704-51002               203.700  m3  |     635.00000     129349.50|     460.00000      93702.00|     650.00000      132405.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-01569                 4.000  EACH|    1620.00000       6480.00|    1200.00000       4800.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, TGB |                            |                            |
0048 706-51025               136.200  m   |     142.00000      19340.40|     135.00000      18387.00|     150.00000       20430.00
  CONCRETE, C, RAILING                    |                            |                            |
0049 709-51821                        LUMP|    7000.00000       7000.00|    6250.00000       6250.00|    5290.00000        5290.00
  SURFACE SEAL                            |                            |                            |
0050 711-51038                        LUMP|  198306.00000     198306.00|  220000.00000     220000.00|  236000.00000      236000.00
  STRUCTURAL STEEL                        |                            |                            |
0051 715-05407                53.700  m   |      13.50000        724.95|      15.00000        805.50|      43.00000        2309.10
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0052 726-92406                30.000  EACH|     565.00000      16950.00|     500.00000      15000.00|     500.00000       15000.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0053 801-06203               100.000  m   |       1.30000        130.00|       1.60000        160.00|       1.18000         118.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0054 801-06207              1385.000  m   |       3.25000       4501.25|       3.50000       4847.50|       2.95000        4085.75
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0055 801-06640                25.000  EACH|     125.00000       3125.00|     120.00000       3000.00|      89.00000        2225.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06645                13.000  EACH|      50.00000        650.00|      35.00000        455.00|      30.00000         390.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06775                        LUMP|   21000.00000      21000.00|   30000.00000      30000.00|    6000.00000        6000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0059 803-02310              1078.000  kg  |       2.20000       2371.60|       1.20000       1293.60|       2.00000        2156.00
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0060 803-06031                12.400  m3  |     510.00000       6324.00|     620.00000       7688.00|     465.00000        5766.00
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0061 803-94494                 2.000  EACH|     965.00000       1930.00|    3600.00000       7200.00|     880.00000        1760.00
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                            |                            |
0062 806-53072                        LUMP|   15500.00000      15500.00|   20000.00000      20000.00|   13950.00000       13950.00
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0063 808-06712               225.000  m   |       1.30000        292.50|       1.50000        337.50|       1.18000         265.50
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1364963              |(6) 35-2040801
                                          |BEATY CONSTRUCTION, INC.    |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 808-06713               400.000  m   |       1.30000        520.00|       1.50000        600.00|       1.18000         472.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-06716               525.000  m   |       1.65000        866.25|       2.00000       1050.00|       1.50000         787.50
  LINE, REMOVE                            |                            |                            |
0066 808-75998                10.000  EACH|      90.00000        900.00|      90.00000        900.00|      79.00000         790.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    956,817.96|             $    973,580.43|                $    998,369.16
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    956,817.96|             $    973,580.43|                $    998,369.16
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2400.00000      14400.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8450.00000       8450.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   55600.00000      55600.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               230.400  m2  |      35.00000       8064.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               182.900  m   |       7.00000       1280.30|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   99000.00000      99000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51368                11.200  m2  |     165.00000       1848.00|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
0008 202-74080                 2.000  EACH|     680.00000       1360.00|                            |
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            |
  REMOVE                                  |                            |                            |
0010 203-02070              2722.000  m3  |      30.00000      81660.00|                            |
  BORROW                                  |                            |                            |
0011 206-51230                19.000  m3  |     110.00000       2090.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0012 211-06467                36.300  m3  |      54.00000       1960.20|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 213-52830                 5.000  m3  |     140.00000        700.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0014 303-52308                88.000  Mg  |      69.00000       6072.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0015 406-05521               451.000  m2  |       1.03000        464.53|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 501-05310                14.400  m   |     430.00000       6192.00|                            |
  TERMINAL JOINT                          |                            |                            |
0017 502-06327                89.200  m2  |     100.00000       8920.00|                            |
  PCCP, 250 mm                            |                            |                            |
0018 601-01522                 4.000  EACH|    1320.00000       5280.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-04746                 6.000  EACH|    4800.00000      28800.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0020 601-05071                 2.000  EACH|    1700.00000       3400.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            |
  CURVED, 7                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-06777                 2.000  EACH|    3900.00000       7800.00|                            |
  GRAVEL BARREL ARRAY                     |                            |                            |
0022 601-94689                 2.000  EACH|    3200.00000       6400.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-99105               158.115  m   |      33.00000       5217.80|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0024 601-99123                 2.000  EACH|    1900.00000       3800.00|                            |
  GUARDRAIL TRANSITION, GP                |                            |                            |
0025 602-06639               436.000  m   |      79.00000      34444.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0026 602-06646               134.000  m   |      75.00000      10050.00|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0027 602-06729                28.000  EACH|      15.00000        420.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0028 610-05527               122.000  Mg  |      86.00000      10492.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0029 610-06257               210.000  m2  |      80.00000      16800.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0030 616-02320               443.700  m2  |       5.25000       2329.43|                            |
  GEOTEXTILES                             |                            |                            |
0031 616-06405               180.000  Mg  |      38.00000       6840.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0032 616-51367                58.000  m2  |     110.00000       6380.00|                            |
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0035 621-01004                 2.000  EACH|     650.00000       1300.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0036 621-06559              3873.000  m2  |       0.50000       1936.50|                            |
  MULCHED SEEDING, R                      |                            |                            |
0037 621-06567                 7.200  kL  |       0.53000          3.82|                            |
  WATER                                   |                            |                            |
0038 621-06574               360.000  m2  |       6.00000       2160.00|                            |
  SODDING                                 |                            |                            |
0039 701-51195                48.800  m   |     230.00000      11224.00|                            |
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0040 702-51005               126.900  m3  |     800.00000     101520.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0041 702-51863               120.000  EACH|      30.00000       3600.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0042 703-01540               100.000  EACH|      25.00000       2500.00|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0043 703-51030              7857.000  kg  |       1.17000       9192.69|                            |
  REINFORCING STEEL                       |                            |                            |
0044 703-96177             41642.000  kg  |       1.27000      52885.34|                            |
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0045 703-97936               130.000  EACH|      30.00000       3900.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0046 704-51002               203.700  m3  |     625.00000     127312.50|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0047 706-01569                 4.000  EACH|    1400.00000       5600.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TGB |                            |                            |
0048 706-51025               136.200  m   |     180.00000      24516.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0049 709-51821                        LUMP|    5808.00000       5808.00|                            |
  SURFACE SEAL                            |                            |                            |
0050 711-51038                        LUMP|  205900.00000     205900.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0051 715-05407                53.700  m   |      16.00000        859.20|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0052 726-92406                30.000  EACH|     300.00000       9000.00|                            |
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0053 801-06203               100.000  m   |       1.25000        125.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0054 801-06207              1385.000  m   |       3.12000       4321.20|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0055 801-06640                25.000  EACH|     100.00000       2500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0056 801-06645                13.000  EACH|      35.00000        455.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0057 801-06775                        LUMP|   33000.00000      33000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0059 803-02310              1078.000  kg  |       2.00000       2156.00|                            |
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0060 803-06031                12.400  m3  |     465.00000       5766.00|                            |
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0061 803-94494                 2.000  EACH|     880.00000       1760.00|                            |
  SIGN STRUCTURE, OVERHEAD, RELOCATE      |                            |                            |
0062 806-53072                        LUMP|   19500.00000      19500.00|                            |
  TEMPORARY TRAFFIC SIGNAL                |                            |                            |
0063 808-06712               225.000  m   |       1.00000        225.00|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,381,127.87                                                  ROUTE : SR 38
     CALL ORDER   : 250                     CONTRACT ID : B -24586-A                   COUNTIES : MADISON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0064 808-06713               400.000  m   |       0.75000        300.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0065 808-06716               525.000  m   |       1.50000        787.50|                            |
  LINE, REMOVE                            |                            |                            |
0066 808-75998                10.000  EACH|     110.00000       1100.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,087,728.01|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,087,728.01|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,212,323.52                                                  ROUTE : SR 61
     CALL ORDER   : 260                     CONTRACT ID : B -24696-A                   COUNTIES : PIKE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4163011

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1134435     FOERTSCH CONSTRUCTION                                                  $    999,264.01     100.0000%
   2   35-1801998     CLR, INC.                                                              $  1,177,353.02     117.8220%
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  1,179,039.99     117.9908%
   4   35-1878024     RAGLE, INC.                                                            $  1,206,790.28     120.7679%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,742,946.81     174.4230%
====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1801998              |(3) 35-1009310
                                          |FOERTSCH CONSTRUCTION       |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1100.00000      13200.00|    1800.00000      21600.00|    2050.00000       24600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   15000.00000      15000.00|   13500.00000      13500.00|   21000.00000       21000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   45000.00000      45000.00|   58750.00000      58750.00|   57000.00000       57000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   15000.00000      15000.00|   17500.00000      17500.00|   13200.00000       13200.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1119.000  m2  |       6.00000       6714.00|       7.65000       8560.35|      12.50000       13987.50
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02286                 1.000  EACH|   32000.00000      32000.00|   22500.00000      22500.00|   21980.00000       21980.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               468.000  m2  |       4.00000       1872.00|       6.25000       2925.00|       8.70000        4071.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-90747                44.700  m3  |     140.00000       6258.00|      60.00000       2682.00|      10.00000         447.00
  RETAINING WALL, REMOVE                  |                            |                            |
0009 202-96133                10.000  m   |      15.00000        150.00|     100.00000       1000.00|      21.00000         210.00
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              3118.800  m3  |       5.40000      16841.52|       4.15000      12943.02|      12.90000       40232.52
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02020               444.300  m3  |      15.00000       6664.50|      40.00000      17772.00|      17.00000        7553.10
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0012 203-06499              1077.000  m2  |       4.50000       4846.50|       2.00000       2154.00|       9.20000        9908.40
  SUBGRADE TREATMENT                      |                            |                            |
0013 203-51223              1026.000  m3  |       6.00000       6156.00|       4.00000       4104.00|       8.50000        8721.00
  EXCAVATION, WATERWAY                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,212,323.52                                                  ROUTE : SR 61
     CALL ORDER   : 260                     CONTRACT ID : B -24696-A                   COUNTIES : PIKE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1801998              |(3) 35-1009310
                                          |FOERTSCH CONSTRUCTION       |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02224               107.000  m   |       6.88000        736.16|      16.00000       1712.00|       6.90000         738.30
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02231                98.200  m   |      35.00000       3437.00|      40.00000       3928.00|      21.00000        2062.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0016 205-02232                 4.000  m3  |      12.25000         49.00|     125.00000        500.00|      16.00000          64.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0017 205-02234                 9.000  EACH|      84.00000        756.00|     125.00000       1125.00|      83.00000         747.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-06789                 8.500  m   |       6.88000         58.48|      40.00000        340.00|       6.90000          58.65
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SILT FENCE DITCH CHECK                  |                            |                            |
0019 205-06789                 4.000  m   |       6.88000         27.52|     120.00000        480.00|       6.90000          27.60
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SILT FENCE DITCH CHECK SPLASH PAD       |                            |                            |
0020 207-02045              1077.000  m3  |       4.50000       4846.50|       3.50000       3769.50|      11.20000       12062.40
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0021 211-02060                30.300  m3  |      25.00000        757.50|      75.00000       2272.50|      32.00000         969.60
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 211-04422                 7.000  m3  |     500.00000       3500.00|     250.00000       1750.00|      58.00000         406.00
  EXPANDED POLYSTYRENE FILL               |                            |                            |
0023 216-06394               110.000  m3  |     100.00000      11000.00|     125.00000      13750.00|      87.00000        9570.00
  CELLULAR CONCRETE FILL, IV              |                            |                            |
0024 303-05963                 8.300  m3  |      25.00000        207.50|      85.00000        705.50|      44.00000         365.20
  AGGREGATE , COARSE, 6                   |                            |                            |
0025 303-52308               135.910  Mg  |      18.70000       2541.52|      29.00000       3941.39|      29.00000        3941.39
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0026 304-04405                40.000  m3  |      35.00000       1400.00|      75.00000       3000.00|      37.00000        1480.00
  SUBBASE , STONE, 8                      |                            |                            |
0027 402-05468               512.930  Mg  |      39.90000      20465.91|      42.00000      21543.06|      40.00000       20517.20
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0028 402-05474               944.250  Mg  |      42.00000      39658.50|      44.00000      41547.00|      41.00000       38714.25
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0029 402-05477               236.170  Mg  |      55.65000      13142.86|      59.00000      13934.03|      56.00000       13225.52
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0030 402-05481               107.830  Mg  |      51.45000       5547.85|      54.00000       5822.82|      52.00000        5607.16
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0031 404-05508                 0.991  Mg  |     630.00000        624.33|     625.00000        619.38|     650.00000         644.15
  ASPHALT FOR SEAL COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,212,323.52                                                  ROUTE : SR 61
     CALL ORDER   : 260                     CONTRACT ID : B -24696-A                   COUNTIES : PIKE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1801998              |(3) 35-1009310
                                          |FOERTSCH CONSTRUCTION       |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 405-05517                 0.631  Mg  |     525.00000        331.28|     750.00000        473.25|     540.00000         340.74
  ASPHALT FOR PRIME COAT                  |                            |                            |
0033 406-05520                 1.120  Mg  |     420.00000        470.40|     500.00000        560.00|     430.00000         481.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0034 601-01704                 2.000  EACH|    1764.00000       3528.00|    1800.00000       3600.00|    1750.00000        3500.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, MODIFIED , RADIUS, 2950 mm      |                            |                            |
0035 601-01846                 1.000  EACH|    1764.00000       1764.00|    1800.00000       1800.00|    1760.00000        1760.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3 , RADIUS 2950 mm              |                            |                            |
0036 601-02800                 2.000  EACH|     920.00000       1840.00|     925.00000       1850.00|     935.00000        1870.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0037 601-02800                 2.000  EACH|     895.00000       1790.00|     900.00000       1800.00|     890.00000        1780.00
  GUARDRAIL TRANSITION, TGT MODIFIED      |                            |                            |
0038 601-94689                 1.000  EACH|    3675.00000       3675.00|    3500.00000       3500.00|    3800.00000        3800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0039 601-99105                85.530  m   |      36.00000       3079.08|      42.00000       3592.26|      38.00000        3250.14
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0040 616-02320              2528.800  m2  |       2.00000       5057.60|       3.50000       8850.80|       2.50000        6322.00
  GEOTEXTILES                             |                            |                            |
0041 616-06405              2212.540  Mg  |      21.00000      46463.34|      22.00000      48675.88|      19.20000       42480.77
  RIPRAP, REVETMENT                       |                            |                            |
0042 621-01004                 2.000  EACH|     650.00000       1300.00|     720.00000       1440.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-06545                 0.684  Mg  |     525.00000        359.10|     700.00000        478.80|     750.00000         513.00
  FERTILIZER                              |                            |                            |
0044 621-06548                 1.500  kg  |      48.75000         73.13|      75.00000        112.50|      70.00000         105.00
  SEED MIXTURE, CV                        |                            |                            |
0045 621-06553               116.200  kg  |      15.75000       1830.15|      16.00000       1859.20|      13.00000        1510.60
  SEED MIXTURE, R                         |                            |                            |
0046 621-06557               116.200  kg  |      11.00000       1278.20|      11.00000       1278.20|      12.00000        1394.40
  SEED MIXTURE, T                         |                            |                            |
0047 621-06565                 5.500  Mg  |     500.00000       2750.00|     500.00000       2750.00|     565.00000        3107.50
  MULCHING MATERIAL                       |                            |                            |
0048 621-06567                 0.210  kL  |       1.00000          0.21|      10.00000          2.10|       1.00000           0.21
  WATER                                   |                            |                            |
0049 621-06574                11.300  m2  |      10.00000        113.00|       9.00000        101.70|       5.90000          66.67
  SODDING                                 |                            |                            |
0050 701-03753               105.000  m   |      90.00000       9450.00|     115.00000      12075.00|     194.00000       20370.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,212,323.52                                                  ROUTE : SR 61
     CALL ORDER   : 260                     CONTRACT ID : B -24696-A                   COUNTIES : PIKE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1801998              |(3) 35-1009310
                                          |FOERTSCH CONSTRUCTION       |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 701-04732               594.000  m   |     130.00000      77220.00|     170.00000     100980.00|     168.00000       99792.00
  PILE , STEEL H, 360x174                 |                            |                            |
0052 701-91792                40.000  EACH|     100.00000       4000.00|     125.00000       5000.00|     129.00000        5160.00
  PILE TIP, STEEL H                       |                            |                            |
0053 702-51005                19.000  m3  |     620.00000      11780.00|     650.00000      12350.00|     538.00000       10222.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0054 702-76240               114.000  m3  |     465.00000      53010.00|     525.00000      59850.00|     564.00000       64296.00
  CONCRETE , SILICA FUME                  |                            |                            |
0055 703-51030              9339.400  kg  |       1.17000      10927.10|       1.89000      17651.47|       1.12000       10460.13
  REINFORCING STEEL                       |                            |                            |
0056 703-51032             18996.000  kg  |       1.25000      23745.00|       2.45000      46540.20|       1.37000       26024.52
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0057 704-51002               230.000  m3  |     490.00000     112700.00|     595.00000     136850.00|     476.00000      109480.00
  CONCRETE, C, SUPERSTRUCTURE , MODIFIED  |                            |                            |
0058 706-04683                68.000  m   |     330.75000      22491.00|     358.00000      24344.00|     335.00000       22780.00
  RAILING , CF-1                          |                            |                            |
0059 707-01065                        LUMP|   40000.00000      40000.00|   63000.00000      63000.00|   67000.00000       67000.00
  POST-TENSIONING                         |                            |                            |
0060 709-51821                        LUMP|    2500.00000       2500.00|    2200.00000       2200.00|    2400.00000        2400.00
  SURFACE SEAL                            |                            |                            |
0061 713-51335                        LUMP|   97500.00000      97500.00|  151300.00000     151300.00|  209000.00000      209000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0062 715-02246                 2.000  EACH|    1000.00000       2000.00|    1575.00000       3150.00|    1450.00000        2900.00
  PIPE END SECTION, 1200 mm               |                            |                            |
0063 715-05119                19.500  m   |      50.00000        975.00|      59.00000       1150.50|      68.00000        1326.00
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0064 715-05171                20.000  m   |      55.00000       1100.00|      79.00000       1580.00|     129.00000        2580.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0065 715-05173                19.000  m   |      80.00000       1520.00|     115.00000       2185.00|     172.00000        3268.00
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0066 715-05175                20.000  m   |     100.00000       2000.00|     168.00000       3360.00|     247.00000        4940.00
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0067 715-05407                40.000  m   |      20.00000        800.00|      22.00000        880.00|      21.00000         840.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0068 715-46005                 2.000  EACH|     215.00000        430.00|     260.00000        520.00|     320.00000         640.00
  PIPE END SECTION, 375 mm                |                            |                            |
0069 715-46010                 2.000  EACH|     275.00000        550.00|     300.00000        600.00|     410.00000         820.00
  PIPE END SECTION, 450 mm                |                            |                            |
0070 715-46020                 2.000  EACH|     375.00000        750.00|     515.00000       1030.00|     470.00000         940.00
  PIPE END SECTION, 600 mm                |                            |                            |
0071 715-46030                 4.000  EACH|     800.00000       3200.00|     665.00000       2660.00|     735.00000        2940.00
  PIPE END SECTION, 750 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,212,323.52                                                  ROUTE : SR 61
     CALL ORDER   : 260                     CONTRACT ID : B -24696-A                   COUNTIES : PIKE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1801998              |(3) 35-1009310
                                          |FOERTSCH CONSTRUCTION       |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 715-91361                31.000  m   |      20.00000        620.00|      20.00000        620.00|      23.00000         713.00
  PIPE, PVC, 150 mm                       |                            |                            |
0073 716-04892                25.000  m   |    1300.00000      32500.00|    1650.00000      41250.00|     594.00000       14850.00
  PIPE, JACKED , 750 mm                   |                            |                            |
0074 716-99464                31.500  m   |    2800.00000      88200.00|    2000.00000      63000.00|    1430.00000       45045.00
  PIPE, JACKED, 1200 mm                   |                            |                            |
0075 801-01506                 1.000  EACH|     105.00000        105.00|     300.00000        300.00|     305.00000         305.00
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (RXR)                              |                            |                            |
0076 801-04308                 2.000  EACH|     472.50000        945.00|     510.00000       1020.00|     505.00000        1010.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0077 801-06203               580.000  m   |       0.96000        556.80|       1.10000        638.00|       0.90000         522.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0078 801-06207              1154.500  m   |       3.06000       3532.77|       2.95000       3405.78|       3.25000        3752.13
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0079 801-06213                 2.000  EACH|     665.00000       1330.00|     500.00000       1000.00|     500.00000        1000.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (RXR)                   |                            |                            |
0080 801-06605                 4.000  EACH|     210.00000        840.00|     135.00000        540.00|     135.00000         540.00
  BARRICADE, IIIA                         |                            |                            |
0081 801-06640                 8.000  EACH|     105.00000        840.00|     175.00000       1400.00|     135.00000        1080.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0082 801-06645                28.000  EACH|      52.50000       1470.00|      35.00000        980.00|      42.00000        1176.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0083 801-06775                        LUMP|   17000.00000      17000.00|    7000.00000       7000.00|   16000.00000       16000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0084 808-06712                95.000  m   |       0.99000         94.05|       2.00000        190.00|       0.60000          57.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0085 808-06713               745.000  m   |       0.99000        737.55|       0.60000        447.00|       0.60000         447.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0086 808-06714               325.000  m   |       0.99000        321.75|       0.60000        195.00|       0.60000         195.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0087 808-06716               454.500  m   |       2.05000        931.73|       2.50000       1136.25|       2.80000        1272.60
  LINE, REMOVE                            |                            |                            |
0088 808-75340                 2.000  EACH|     325.00000        650.00|     350.00000        700.00|     340.00000         680.00
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0089 808-75998                18.000  EACH|      68.25000       1228.50|      70.00000       1260.00|      69.00000        1242.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0090 601-97080                 3.000  EACH|    3500.00000      10500.00|    2500.00000       7500.00|    2410.00000        7230.00
  TEMPORARY GUARDRAIL END TREATMENT, OS , |                            |                            |
  TEMPORARY BRIDGE APPROACH               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,212,323.52                                                  ROUTE : SR 61
     CALL ORDER   : 260                     CONTRACT ID : B -24696-A                   COUNTIES : PIKE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1801998              |(3) 35-1009310
                                          |FOERTSCH CONSTRUCTION       |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 601-02206                99.060  m   |      25.40000       2516.12|      43.00000       4259.58|      42.30000        4190.24
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING , TEMPORARY BRIDGE APPROACH     |                            |                            |
0092 601-01846                 1.000  EACH|    1535.00000       1535.00|    1800.00000       1800.00|    1760.00000        1760.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3 , RADIUS 2950 mm, TEMPORARY   |                            |                            |
  BRIDGE APPROACH                         |                            |                            |
     SECTION TOTALS                       |             $    999,264.01|             $  1,177,353.02|                $  1,179,039.99
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    999,264.01|             $  1,177,353.02|                $  1,179,039.99
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,212,323.52                                                  ROUTE : SR 61
     CALL ORDER   : 260                     CONTRACT ID : B -24696-A                   COUNTIES : PIKE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-2040801              |
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1000.00000      12000.00|    1600.00000      19200.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   11000.00000      11000.00|   12000.00000      12000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   62000.00000      62000.00|   85000.00000      85000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   18000.00000      18000.00|    7350.00000       7350.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1119.000  m2  |       8.00000       8952.00|       9.00000      10071.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02286                 1.000  EACH|   50000.00000      50000.00|   54000.00000      54000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               468.000  m2  |       5.00000       2340.00|       8.00000       3744.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-90747                44.700  m3  |       1.00000         44.70|     160.00000       7152.00|
  RETAINING WALL, REMOVE                  |                            |                            |
0009 202-96133                10.000  m   |      12.00000        120.00|     100.00000       1000.00|
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              3118.800  m3  |       3.00000       9356.40|      16.00000      49900.80|
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02020               444.300  m3  |      15.00000       6664.50|      30.00000      13329.00|
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0012 203-06499              1077.000  m2  |       1.00000       1077.00|       8.50000       9154.50|
  SUBGRADE TREATMENT                      |                            |                            |
0013 203-51223              1026.000  m3  |       8.00000       8208.00|      18.00000      18468.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0014 205-02224               107.000  m   |       4.50000        481.50|       6.55000        700.85|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02231                98.200  m   |      37.00000       3633.40|      54.13000       5315.57|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0016 205-02232                 4.000  m3  |      35.00000        140.00|     250.00000       1000.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0017 205-02234                 9.000  EACH|      60.00000        540.00|      80.00000        720.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-06789                 8.500  m   |      12.00000        102.00|       6.55000         55.68|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SILT FENCE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,212,323.52                                                  ROUTE : SR 61
     CALL ORDER   : 260                     CONTRACT ID : B -24696-A                   COUNTIES : PIKE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-2040801              |
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 205-06789                 4.000  m   |      37.00000        148.00|       6.55000         26.20|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SILT FENCE DITCH CHECK SPLASH PAD       |                            |                            |
0020 207-02045              1077.000  m3  |       1.00000       1077.00|      10.00000      10770.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0021 211-02060                30.300  m3  |      41.00000       1242.30|      40.00000       1212.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 211-04422                 7.000  m3  |      50.00000        350.00|     950.00000       6650.00|
  EXPANDED POLYSTYRENE FILL               |                            |                            |
0023 216-06394               110.000  m3  |     100.00000      11000.00|     125.00000      13750.00|
  CELLULAR CONCRETE FILL, IV              |                            |                            |
0024 303-05963                 8.300  m3  |      50.00000        415.00|      60.00000        498.00|
  AGGREGATE , COARSE, 6                   |                            |                            |
0025 303-52308               135.910  Mg  |      36.00000       4892.76|      30.00000       4077.30|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0026 304-04405                40.000  m3  |      41.00000       1640.00|      55.00000       2200.00|
  SUBBASE , STONE, 8                      |                            |                            |
0027 402-05468               512.930  Mg  |      48.00000      24620.64|      55.00000      28211.15|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0028 402-05474               944.250  Mg  |      49.00000      46268.25|      50.00000      47212.50|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0029 402-05477               236.170  Mg  |      63.00000      14878.71|      70.00000      16531.90|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0030 402-05481               107.830  Mg  |      58.00000       6254.14|      50.00000       5391.50|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0031 404-05508                 0.991  Mg  |     600.00000        594.60|     450.00000        445.95|
  ASPHALT FOR SEAL COAT                   |                            |                            |
0032 405-05517                 0.631  Mg  |     500.00000        315.50|    1100.00000        694.10|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0033 406-05520                 1.120  Mg  |     400.00000        448.00|     300.00000        336.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0034 601-01704                 2.000  EACH|    1680.00000       3360.00|    1680.00000       3360.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, MODIFIED , RADIUS, 2950 mm      |                            |                            |
0035 601-01846                 1.000  EACH|    1680.00000       1680.00|    1650.00000       1650.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3 , RADIUS 2950 mm              |                            |                            |
0036 601-02800                 2.000  EACH|     875.00000       1750.00|     875.00000       1750.00|
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0037 601-02800                 2.000  EACH|     875.00000       1750.00|     850.00000       1700.00|
  GUARDRAIL TRANSITION, TGT MODIFIED      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,212,323.52                                                  ROUTE : SR 61
     CALL ORDER   : 260                     CONTRACT ID : B -24696-A                   COUNTIES : PIKE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-2040801              |
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 601-94689                 1.000  EACH|    3400.00000       3400.00|    3400.00000       3400.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0039 601-99105                85.530  m   |      34.25000       2929.40|      34.25000       2929.40|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0040 616-02320              2528.800  m2  |       1.50000       3793.20|       2.50000       6322.00|
  GEOTEXTILES                             |                            |                            |
0041 616-06405              2212.540  Mg  |      14.00000      30975.56|      25.00000      55313.50|
  RIPRAP, REVETMENT                       |                            |                            |
0042 621-01004                 2.000  EACH|     200.00000        400.00|     660.00000       1320.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-06545                 0.684  Mg  |     550.00000        376.20|     705.85000        482.80|
  FERTILIZER                              |                            |                            |
0044 621-06548                 1.500  kg  |      35.00000         52.50|      65.00000         97.50|
  SEED MIXTURE, CV                        |                            |                            |
0045 621-06553               116.200  kg  |       7.70000        894.74|       9.55000       1109.71|
  SEED MIXTURE, R                         |                            |                            |
0046 621-06557               116.200  kg  |      12.00000       1394.40|      11.40000       1324.68|
  SEED MIXTURE, T                         |                            |                            |
0047 621-06565                 5.500  Mg  |     600.00000       3300.00|     550.00000       3025.00|
  MULCHING MATERIAL                       |                            |                            |
0048 621-06567                 0.210  kL  |       1.00000          0.21|       1.00000          0.21|
  WATER                                   |                            |                            |
0049 621-06574                11.300  m2  |       4.20000         47.46|       4.85000         54.81|
  SODDING                                 |                            |                            |
0050 701-03753               105.000  m   |     130.00000      13650.00|     120.00000      12600.00|
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.31 mm, 356 mm                         |                            |                            |
0051 701-04732               594.000  m   |     150.00000      89100.00|     125.00000      74250.00|
  PILE , STEEL H, 360x174                 |                            |                            |
0052 701-91792                40.000  EACH|     150.00000       6000.00|     175.00000       7000.00|
  PILE TIP, STEEL H                       |                            |                            |
0053 702-51005                19.000  m3  |     450.00000       8550.00|     800.00000      15200.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0054 702-76240               114.000  m3  |     500.00000      57000.00|     600.00000      68400.00|
  CONCRETE , SILICA FUME                  |                            |                            |
0055 703-51030              9339.400  kg  |       1.40000      13075.16|       1.25000      11674.25|
  REINFORCING STEEL                       |                            |                            |
0056 703-51032             18996.000  kg  |       1.50000      28494.00|       1.40000      26594.40|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0057 704-51002               230.000  m3  |     675.00000     155250.00|     800.00000     184000.00|
  CONCRETE, C, SUPERSTRUCTURE , MODIFIED  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,212,323.52                                                  ROUTE : SR 61
     CALL ORDER   : 260                     CONTRACT ID : B -24696-A                   COUNTIES : PIKE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-2040801              |
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 706-04683                68.000  m   |     400.00000      27200.00|     315.00000      21420.00|
  RAILING , CF-1                          |                            |                            |
0059 707-01065                        LUMP|   50000.00000      50000.00|  125000.00000     125000.00|
  POST-TENSIONING                         |                            |                            |
0060 709-51821                        LUMP|    2000.00000       2000.00|    2250.00000       2250.00|
  SURFACE SEAL                            |                            |                            |
0061 713-51335                        LUMP|  258000.00000     258000.00|  490000.00000     490000.00|
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0062 715-02246                 2.000  EACH|     800.00000       1600.00|    1100.00000       2200.00|
  PIPE END SECTION, 1200 mm               |                            |                            |
0063 715-05119                19.500  m   |      40.00000        780.00|     165.00000       3217.50|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0064 715-05171                20.000  m   |      55.00000       1100.00|     175.00000       3500.00|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0065 715-05173                19.000  m   |      70.00000       1330.00|     185.00000       3515.00|
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0066 715-05175                20.000  m   |     105.00000       2100.00|     200.00000       4000.00|
  PIPE, TYPE 3, CIRCULAR, 750 mm          |                            |                            |
0067 715-05407                40.000  m   |      30.00000       1200.00|      45.00000       1800.00|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0068 715-46005                 2.000  EACH|     200.00000        400.00|     550.00000       1100.00|
  PIPE END SECTION, 375 mm                |                            |                            |
0069 715-46010                 2.000  EACH|     250.00000        500.00|     575.00000       1150.00|
  PIPE END SECTION, 450 mm                |                            |                            |
0070 715-46020                 2.000  EACH|     300.00000        600.00|     600.00000       1200.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0071 715-46030                 4.000  EACH|     600.00000       2400.00|     650.00000       2600.00|
  PIPE END SECTION, 750 mm                |                            |                            |
0072 715-91361                31.000  m   |      25.00000        775.00|      35.00000       1085.00|
  PIPE, PVC, 150 mm                       |                            |                            |
0073 716-04892                25.000  m   |    1000.00000      25000.00|    1360.00000      34000.00|
  PIPE, JACKED , 750 mm                   |                            |                            |
0074 716-99464                31.500  m   |    2000.00000      63000.00|    2870.00000      90405.00|
  PIPE, JACKED, 1200 mm                   |                            |                            |
0075 801-01506                 1.000  EACH|     280.00000        280.00|     280.00000        280.00|
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (RXR)                              |                            |                            |
0076 801-04308                 2.000  EACH|     475.00000        950.00|     475.00000        950.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0077 801-06203               580.000  m   |       0.77000        446.60|       0.77000        446.60|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,212,323.52                                                  ROUTE : SR 61
     CALL ORDER   : 260                     CONTRACT ID : B -24696-A                   COUNTIES : PIKE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1878024              |(5) 35-2040801              |
                                          |RAGLE, INC.                 |GOHMANN ASPHALT & CONSTR., I|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 801-06207              1154.500  m   |       2.95000       3405.78|       2.95000       3405.78|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0079 801-06213                 2.000  EACH|     475.00000        950.00|     475.00000        950.00|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (RXR)                   |                            |                            |
0080 801-06605                 4.000  EACH|     125.00000        500.00|     125.00000        500.00|
  BARRICADE, IIIA                         |                            |                            |
0081 801-06640                 8.000  EACH|     125.00000       1000.00|     125.00000       1000.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0082 801-06645                28.000  EACH|      35.00000        980.00|      35.00000        980.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0083 801-06775                        LUMP|    8000.00000       8000.00|   10000.00000      10000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0084 808-06712                95.000  m   |       0.56000         53.20|       0.56000         53.20|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0085 808-06713               745.000  m   |       0.56000        417.20|       0.56000        417.20|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0086 808-06714               325.000  m   |       0.56000        182.00|       0.56000        182.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0087 808-06716               454.500  m   |       2.50000       1136.25|       2.50000       1136.25|
  LINE, REMOVE                            |                            |                            |
0088 808-75340                 2.000  EACH|     325.00000        650.00|     325.00000        650.00|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0089 808-75998                18.000  EACH|      65.00000       1170.00|      65.00000       1170.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0090 601-97080                 3.000  EACH|    2325.00000       6975.00|    2325.00000       6975.00|
  TEMPORARY GUARDRAIL END TREATMENT, OS , |                            |                            |
  TEMPORARY BRIDGE APPROACH               |                            |                            |
0091 601-02206                99.060  m   |      40.40000       4002.02|      40.40000       4002.02|
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING , TEMPORARY BRIDGE APPROACH     |                            |                            |
0092 601-01846                 1.000  EACH|    1680.00000       1680.00|    1680.00000       1680.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3 , RADIUS 2950 mm, TEMPORARY   |                            |                            |
  BRIDGE APPROACH                         |                            |                            |
     SECTION TOTALS                       |             $  1,206,790.28|             $  1,742,946.81|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,206,790.28|             $  1,742,946.81|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   652,909.16                                                  ROUTE : SR 252
     CALL ORDER   : 270                     CONTRACT ID : B -24699-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 06/16/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4624004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1549010     MCALISTER EXCAVATING CO                                                $    515,259.92     100.0000%
   2   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    526,491.89     102.1798%
   3   35-1619477     BROWN, L.L. CONSTR. CO., INC.                                          $    529,023.97     102.6712%
   4   35-1385672     FORCE CONSTRUCTION                                                     $    556,424.83     107.9891%
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    583,900.00     113.3214%
   6   35-1128289     BEATY CONSTRUCTION, INC.                                               $    607,917.80     117.9827%
====================================================================================================================================
                                          |(1) 35-1549010              |(2) 35-1310611              |(3) 35-1619477
                                          |MCALISTER EXCAVATING CO     |ROBERTSON, DUNCAN, INC.     |BROWN, L.L. CONSTR. CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1350.00000      13500.00|    1250.00000      12500.00|    1290.00000       12900.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9350.00000       9350.00|    7500.00000       7500.00|    7596.00000        7596.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   20000.00000      20000.00|   24135.60000       24135.60
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   17500.00000      17500.00|   14000.00000      14000.00|   17031.20000       17031.20
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   10000.00000      10000.00|   25000.00000      25000.00|   23795.00000       23795.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               182.000  m2  |       9.00000       1638.00|      12.00000       2184.00|      11.45000        2083.90
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               383.000  m3  |      12.00000       4596.00|      10.00000       3830.00|       8.65000        3312.95
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              6837.000  m3  |      13.00000      88881.00|      10.00000      68370.00|      10.50000       71788.50
  BORROW                                  |                            |                            |
0009 203-51223               214.000  m3  |      12.00000       2568.00|      10.00000       2140.00|       9.50000        2033.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224               100.000  m   |       6.20000        620.00|       5.00000        500.00|       8.35000         835.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02231               171.000  m   |      13.00000       2223.00|      10.00000       1710.00|      19.21000        3284.91
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 205-02234                 2.000  EACH|      90.00000        180.00|     100.00000        200.00|      75.00000         150.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   652,909.16                                                  ROUTE : SR 252
     CALL ORDER   : 270                     CONTRACT ID : B -24699-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1549010              |(2) 35-1310611              |(3) 35-1619477
                                          |MCALISTER EXCAVATING CO     |ROBERTSON, DUNCAN, INC.     |BROWN, L.L. CONSTR. CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02236                 1.000  EACH|      85.00000         85.00|     125.00000        125.00|      95.00000          95.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0014 206-51230                10.000  m3  |      12.00000        120.00|      10.00000        100.00|      23.40000         234.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 211-02060                 8.300  m3  |      24.00000        199.20|      30.00000        249.00|      28.75000         238.63
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                10.300  m3  |     110.00000       1133.00|     150.00000       1545.00|     379.25000        3906.28
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308              1353.200  Mg  |      17.50000      23681.00|      17.00000      23004.40|      15.37000       20798.69
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 402-05468               969.350  Mg  |      48.00000      46528.80|      50.60000      49049.11|      46.76000       45326.81
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0019 402-05474               346.640  Mg  |      52.00000      18025.28|      54.00000      18718.56|      53.86000       18670.03
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               156.050  Mg  |      69.00000      10767.45|      73.70000      11500.88|      58.14000        9072.75
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05481               147.050  Mg  |      58.00000       8528.90|      60.00000       8823.00|      53.61000        7883.35
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511              2715.000  m2  |       2.10000       5701.50|       2.20000       5973.00|       3.72000       10099.80
  SEAL COAT, 2                            |                            |                            |
0023 405-05517                 1.626  Mg  |     330.00000        536.58|     330.00000        536.58|     640.00000        1040.64
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                 4.400  Mg  |     220.00000        968.00|     220.00000        968.00|     388.00000        1707.20
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 4.000  EACH|    1200.00000       4800.00|    1210.00000       4840.00|    1385.00000        5540.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-01700                 1.000  EACH|    1725.00000       1725.00|    1732.50000       1732.50|    1760.00000        1760.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0027 601-94689                 3.000  EACH|    3300.00000       9900.00|    3404.50000      10213.50|    3595.00000       10785.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               215.265  m   |      34.00000       7319.01|      35.20000       7577.32|      35.20000        7577.33
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 602-06729                 4.000  EACH|       7.50000         30.00|      10.00000         40.00|      10.95000          43.80
  BARRIER DELINEATOR                      |                            |                            |
0030 610-05527                16.300  Mg  |      69.00000       1124.70|      73.70000       1201.31|      91.30000        1488.19
  HMA FOR APPROACHES                      |                            |                            |
0031 610-06257               125.800  m2  |      61.00000       7673.80|      75.00000       9435.00|      62.19000        7823.50
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   652,909.16                                                  ROUTE : SR 252
     CALL ORDER   : 270                     CONTRACT ID : B -24699-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1549010              |(2) 35-1310611              |(3) 35-1619477
                                          |MCALISTER EXCAVATING CO     |ROBERTSON, DUNCAN, INC.     |BROWN, L.L. CONSTR. CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 611-06497                 1.000  EACH|     130.00000        130.00|     150.00000        150.00|     195.00000         195.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0033 615-06490                19.000  EACH|     120.00000       2280.00|     122.00000       2318.00|     113.00000        2147.00
  RIGHT OF WAY MARKER                     |                            |                            |
0034 615-06505                 5.000  EACH|     425.00000       2125.00|     300.00000       1500.00|     450.00000        2250.00
  MONUMENT, B                             |                            |                            |
0035 616-02320              1559.400  m2  |       2.00000       3118.80|       3.50000       5457.90|       2.99000        4662.61
  GEOTEXTILES                             |                            |                            |
0036 616-06405               847.400  Mg  |      17.75000      15041.35|      20.00000      16948.00|      18.46000       15643.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 616-06451               194.100  Mg  |      18.20000       3532.62|      25.00000       4852.50|      19.66000        3816.01
  RIPRAP, UNIFORM                         |                            |                            |
0038 621-01004                 2.000  EACH|     700.00000       1400.00|     726.00000       1452.00|     660.00000        1320.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-06545                 0.633  Mg  |     785.00000        496.91|     781.00000        494.37|     770.00000         487.41
  FERTILIZER                              |                            |                            |
0040 621-06548                 6.200  kg  |      72.00000        446.40|      71.50000        443.30|      60.00000         372.00
  SEED MIXTURE, CV                        |                            |                            |
0041 621-06553               107.000  kg  |      10.50000       1123.50|      10.51000       1124.57|      10.48000        1121.36
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557                51.000  kg  |      12.70000        647.70|      12.71000        648.21|      19.35000         986.85
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 5.100  Mg  |     610.00000       3111.00|     605.00000       3085.50|     640.00000        3264.00
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                12.700  kL  |       1.00000         12.70|       1.10000         13.97|       8.90000         113.03
  WATER                                   |                            |                            |
0045 621-06574               292.300  m2  |       4.25000       1242.28|       4.24000       1239.35|       7.95000        2323.79
  SODDING                                 |                            |                            |
0046 621-06575               413.700  m2  |       4.25000       1758.23|       4.24000       1754.08|       7.95000        3288.92
  SODDING, NURSERY                        |                            |                            |
0047 622-52436                 4.000  EACH|      26.00000        104.00|      26.40000        105.60|      33.00000         132.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0048 622-91786                80.000  EACH|      13.65000       1092.00|      13.64000       1091.20|      13.50000        1080.00
  SEEDLING                                |                            |                            |
0049 701-51190               100.000  m   |      74.00000       7400.00|     100.00000      10000.00|     104.96000       10496.00
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0050 701-91792                22.000  EACH|      70.00000       1540.00|     100.00000       2200.00|      98.00000        2156.00
  PILE TIP, STEEL H                       |                            |                            |
0051 701-92043                11.000  m   |    1400.00000      15400.00|    2500.00000      27500.00|     654.54000        7199.94
  CORED HOLE IN ROCK, 457 mm              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   652,909.16                                                  ROUTE : SR 252
     CALL ORDER   : 270                     CONTRACT ID : B -24699-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1549010              |(2) 35-1310611              |(3) 35-1619477
                                          |MCALISTER EXCAVATING CO     |ROBERTSON, DUNCAN, INC.     |BROWN, L.L. CONSTR. CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 701-97805                47.000  m   |     140.00000       6580.00|     250.00000      11750.00|     110.00000        5170.00
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 250 X 62                    |                            |                            |
0053 702-93722               137.900  m3  |     435.00000      59986.50|     400.00000      55160.00|     516.24000       71189.50
  CONCRETE, C                             |                            |                            |
0054 703-51030              9868.000  kg  |       1.21000      11940.28|       1.25000      12335.00|       1.20000       11841.60
  REINFORCING STEEL                       |                            |                            |
0055 703-51032             10259.000  kg  |       1.37000      14054.83|       1.35000      13849.65|       1.40000       14362.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0056 706-05732                 4.000  EACH|    1075.00000       4300.00|    1000.00000       4000.00|    1290.00000        5160.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0057 706-51020                13.100  m3  |     470.00000       6157.00|     500.00000       6550.00|     455.00000        5960.50
  CONCRETE, C, RAILING                    |                            |                            |
0058 709-51821                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00|    2090.00000        2090.00
  SURFACE SEAL                            |                            |                            |
0059 715-02628                 3.000  EACH|     290.00000        870.00|     300.00000        900.00|     279.00000         837.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0060 715-05169                52.000  m   |      51.00000       2652.00|      50.00000       2600.00|      61.29000        3187.08
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0061 715-46005                 2.000  EACH|     160.00000        320.00|     200.00000        400.00|     250.00000         500.00
  PIPE END SECTION, 375 mm                |                            |                            |
0062 720-45025                 1.000  EACH|     900.00000        900.00|    1500.00000       1500.00|    1760.00000        1760.00
  INLET, D6                               |                            |                            |
0063 801-04308                 5.000  EACH|     360.00000       1800.00|     363.00000       1815.00|     350.00000        1750.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06605                12.000  EACH|     115.00000       1380.00|     115.50000       1386.00|     135.00000        1620.00
  BARRICADE, IIIA                         |                            |                            |
0065 801-06606                12.000  EACH|     125.00000       1500.00|     126.50000       1518.00|     145.00000        1740.00
  BARRICADE, IIIB                         |                            |                            |
0066 801-06625                50.000  EACH|     105.00000       5250.00|     104.50000       5225.00|     105.00000        5250.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0067 801-06640                30.000  EACH|     105.00000       3150.00|     104.50000       3135.00|     145.00000        4350.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 801-06645                18.000  EACH|      40.00000        720.00|      38.50000        693.00|      60.00000        1080.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0069 802-05701                 7.800  m   |      45.00000        351.00|      45.10000        351.78|      33.10000         258.18
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0070 802-76035                 1.752  m2  |     175.00000        306.60|     176.00000        308.35|     189.00000         331.13
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   652,909.16                                                  ROUTE : SR 252
     CALL ORDER   : 270                     CONTRACT ID : B -24699-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1549010              |(2) 35-1310611              |(3) 35-1619477
                                          |MCALISTER EXCAVATING CO     |ROBERTSON, DUNCAN, INC.     |BROWN, L.L. CONSTR. CO., INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 808-03631                80.000  m   |       3.30000        264.00|       3.30000        264.00|       3.90000         312.00
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0072 808-03632                80.000  m   |       3.30000        264.00|       3.30000        264.00|       3.90000         312.00
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0073 808-06703              1640.000  m   |       1.10000       1804.00|       1.08000       1771.20|       1.18000        1935.20
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0074 808-75245              1640.000  m   |       1.10000       1804.00|       1.08000       1771.20|       1.18000        1935.20
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    515,259.92|             $    526,491.89|                $    529,023.97
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    515,259.92|             $    526,491.89|                $    529,023.97
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   652,909.16                                                  ROUTE : SR 252
     CALL ORDER   : 270                     CONTRACT ID : B -24699-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1917625              |(6) 35-1128289
                                          |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1123.92000      11239.20|    1200.00000      12000.00|     800.00000        8000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    8000.00000       8000.00|   11500.00000      11500.00|   11500.00000       11500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   41644.22000      41644.22|   29000.00000      29000.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13849.54000      13849.54|   20000.00000      20000.00|   21250.00000       21250.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   13719.00000      13719.00|   16256.46000      16256.46|   45219.00000       45219.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               182.000  m2  |      16.59000       3019.38|      10.00000       1820.00|      10.00000        1820.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               383.000  m3  |      18.23000       6982.09|      16.00000       6128.00|       7.00000        2681.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              6837.000  m3  |       8.36000      57157.32|      15.00000     102555.00|      10.25000       70079.25
  BORROW                                  |                            |                            |
0009 203-51223               214.000  m3  |      15.18000       3248.52|      10.00000       2140.00|      13.50000        2889.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224               100.000  m   |       7.35000        735.00|       7.00000        700.00|       6.60000         660.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02231               171.000  m   |      19.18000       3279.78|      41.00000       7011.00|      35.00000        5985.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0012 205-02234                 2.000  EACH|      60.00000        120.00|      95.00000        190.00|      90.00000         180.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 205-02236                 1.000  EACH|      65.00000         65.00|      90.00000         90.00|      85.00000          85.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0014 206-51230                10.000  m3  |      32.43000        324.30|     330.00000       3300.00|      80.00000         800.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 211-02060                 8.300  m3  |      67.26000        558.26|      23.50000        195.05|      40.00000         332.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 213-52830                10.300  m3  |     116.15000       1196.35|     130.00000       1339.00|     100.00000        1030.00
  FLOWABLE MORTAR                         |                            |                            |
0017 303-52308              1353.200  Mg  |      16.81000      22747.29|      20.00000      27064.00|      17.85000       24154.62
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0018 402-05468               969.350  Mg  |      44.00000      42651.40|      45.00000      43620.75|      45.00000       43620.75
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   652,909.16                                                  ROUTE : SR 252
     CALL ORDER   : 270                     CONTRACT ID : B -24699-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1917625              |(6) 35-1128289
                                          |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05474               346.640  Mg  |      47.00000      16292.08|      50.00000      17332.00|      52.00000       18025.28
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0020 402-05477               156.050  Mg  |      65.00000      10143.25|      60.00000       9363.00|      58.00000        9050.90
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05481               147.050  Mg  |      55.00000       8087.75|      55.00000       8087.75|      54.00000        7940.70
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511              2715.000  m2  |       2.00000       5430.00|       1.00000       2715.00|       2.10000        5701.50
  SEAL COAT, 2                            |                            |                            |
0023 405-05517                 1.626  Mg  |     298.89000        486.00|     500.00000        813.00|     575.00000         934.95
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05520                 4.400  Mg  |     200.00000        880.00|     175.00000        770.00|     290.00000        1276.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 4.000  EACH|    1100.00000       4400.00|    1250.00000       5000.00|    1185.00000        4740.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-01700                 1.000  EACH|    1575.00000       1575.00|    1675.00000       1675.00|    1600.00000        1600.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0027 601-94689                 3.000  EACH|    3095.00000       9285.00|    3400.00000      10200.00|    3235.00000        9705.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-99105               215.265  m   |      32.00000       6888.48|      33.50000       7211.38|      32.00000        6888.48
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 602-06729                 4.000  EACH|       7.00000         28.00|      25.00000        100.00|       6.00000          24.00
  BARRIER DELINEATOR                      |                            |                            |
0030 610-05527                16.300  Mg  |      65.00000       1059.50|      70.00000       1141.00|      85.00000        1385.50
  HMA FOR APPROACHES                      |                            |                            |
0031 610-06257               125.800  m2  |      71.57000       9003.51|      58.00000       7296.40|      60.00000        7548.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0032 611-06497                 1.000  EACH|     105.00000        105.00|     190.00000        190.00|     180.00000         180.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0033 615-06490                19.000  EACH|     110.00000       2090.00|     110.00000       2090.00|     103.00000        1957.00
  RIGHT OF WAY MARKER                     |                            |                            |
0034 615-06505                 5.000  EACH|     395.00000       1975.00|     425.00000       2125.00|     405.00000        2025.00
  MONUMENT, B                             |                            |                            |
0035 616-02320              1559.400  m2  |       2.73000       4257.16|       2.20000       3430.68|       2.00000        3118.80
  GEOTEXTILES                             |                            |                            |
0036 616-06405               847.400  Mg  |      21.37000      18108.94|      23.00000      19490.20|      24.25000       20549.45
  RIPRAP, REVETMENT                       |                            |                            |
0037 616-06451               194.100  Mg  |      28.23000       5479.44|      25.00000       4852.50|      30.00000        5823.00
  RIPRAP, UNIFORM                         |                            |                            |
0038 621-01004                 2.000  EACH|     600.00000       1200.00|     700.00000       1400.00|     716.10000        1432.20
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   652,909.16                                                  ROUTE : SR 252
     CALL ORDER   : 270                     CONTRACT ID : B -24699-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1917625              |(6) 35-1128289
                                          |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-06545                 0.633  Mg  |     696.68000        441.00|     740.00000        468.42|     710.00000         449.43
  FERTILIZER                              |                            |                            |
0040 621-06548                 6.200  kg  |      50.00000        310.00|      68.00000        421.60|      65.00000         403.00
  SEED MIXTURE, CV                        |                            |                            |
0041 621-06553               107.000  kg  |       9.48000       1014.36|      10.00000       1070.00|       9.55000        1021.85
  SEED MIXTURE, R                         |                            |                            |
0042 621-06557                51.000  kg  |      16.20000        826.20|      12.00000        612.00|      11.55000         589.05
  SEED MIXTURE, T                         |                            |                            |
0043 621-06565                 5.100  Mg  |     540.00000       2754.00|     575.00000       2932.50|     550.00000        2805.00
  MULCHING MATERIAL                       |                            |                            |
0044 621-06567                12.700  kL  |       6.60000         83.82|       1.00000         12.70|       1.00000          12.70
  WATER                                   |                            |                            |
0045 621-06574               292.300  m2  |       6.95000       2031.49|       4.00000       1169.20|       5.50000        1607.65
  SODDING                                 |                            |                            |
0046 621-06575               413.700  m2  |       6.95000       2875.22|       4.00000       1654.80|       5.50000        2275.35
  SODDING, NURSERY                        |                            |                            |
0047 622-52436                 4.000  EACH|      20.00000         80.00|      25.00000        100.00|      24.00000          96.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0048 622-91786                80.000  EACH|      12.00000        960.00|      13.00000       1040.00|      12.40000         992.00
  SEEDLING                                |                            |                            |
0049 701-51190               100.000  m   |      94.11000       9411.00|     110.00000      11000.00|     144.00000       14400.00
  PILE, STEEL H, HP 250 X 62              |                            |                            |
0050 701-91792                22.000  EACH|      91.03000       2002.66|      75.00000       1650.00|     100.00000        2200.00
  PILE TIP, STEEL H                       |                            |                            |
0051 701-92043                11.000  m   |    2051.47000      22566.17|    1900.00000      20900.00|    1250.00000       13750.00
  CORED HOLE IN ROCK, 457 mm              |                            |                            |
0052 701-97805                47.000  m   |     187.56000       8815.32|     375.00000      17625.00|     400.00000       18800.00
  PILE, STEEL H, REINFORCED CONCRETE      |                            |                            |
  ENCASED, HP 250 X 62                    |                            |                            |
0053 702-93722               137.900  m3  |     704.74000      97183.65|     480.00000      66192.00|     745.00000      102735.50
  CONCRETE, C                             |                            |                            |
0054 703-51030              9868.000  kg  |       1.52000      14999.36|       1.25000      12335.00|       1.10000       10854.80
  REINFORCING STEEL                       |                            |                            |
0055 703-51032             10259.000  kg  |       1.62000      16619.58|       1.45000      14875.55|       1.25000       12823.75
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0056 706-05732                 4.000  EACH|    1200.00000       4800.00|    1600.00000       6400.00|    1500.00000        6000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0057 706-51020                13.100  m3  |     428.00000       5606.80|     600.00000       7860.00|     700.00000        9170.00
  CONCRETE, C, RAILING                    |                            |                            |
0058 709-51821                        LUMP|    1920.00000       1920.00|    1700.00000       1700.00|    2700.00000        2700.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   652,909.16                                                  ROUTE : SR 252
     CALL ORDER   : 270                     CONTRACT ID : B -24699-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-1917625              |(6) 35-1128289
                                          |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P. |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 715-02628                 3.000  EACH|     829.13000       2487.39|     425.00000       1275.00|     325.00000         975.00
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0060 715-05169                52.000  m   |      62.78000       3264.56|      55.00000       2860.00|      75.00000        3900.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0061 715-46005                 2.000  EACH|     128.16000        256.32|     375.00000        750.00|     195.00000         390.00
  PIPE END SECTION, 375 mm                |                            |                            |
0062 720-45025                 1.000  EACH|     990.97000        990.97|    1300.00000       1300.00|    1100.00000        1100.00
  INLET, D6                               |                            |                            |
0063 801-04308                 5.000  EACH|     330.00000       1650.00|     345.00000       1725.00|     350.00000        1750.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06605                12.000  EACH|     105.00000       1260.00|     110.00000       1320.00|     125.00000        1500.00
  BARRICADE, IIIA                         |                            |                            |
0065 801-06606                12.000  EACH|     115.00000       1380.00|     120.00000       1440.00|     125.00000        1500.00
  BARRICADE, IIIB                         |                            |                            |
0066 801-06625                50.000  EACH|      95.00000       4750.00|     100.00000       5000.00|     100.00000        5000.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0067 801-06640                30.000  EACH|      95.00000       2850.00|     100.00000       3000.00|     100.00000        3000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 801-06645                18.000  EACH|      35.00000        630.00|      37.00000        666.00|      35.00000         630.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0069 802-05701                 7.800  m   |      41.00000        319.80|      31.50000        245.70|      30.00000         234.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0070 802-76035                 1.752  m2  |     159.82000        280.00|     180.00000        315.36|     172.00000         301.34
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0071 808-03631                80.000  m   |       3.00000        240.00|       3.20000        256.00|       3.00000         240.00
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0072 808-03632                80.000  m   |       3.00000        240.00|       3.20000        256.00|       3.00000         240.00
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0073 808-06703              1640.000  m   |       0.98000       1607.20|       1.00000       1640.00|       1.00000        1640.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0074 808-75245              1640.000  m   |       0.98000       1607.20|       1.00000       1640.00|       1.00000        1640.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
     SECTION TOTALS                       |             $    556,424.83|             $    583,900.00|                $    607,917.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    556,424.83|             $    583,900.00|                $    607,917.80
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   309,592.48                                                  ROUTE : SR 32
     CALL ORDER   : 280                     CONTRACT ID : B -24956-A                   COUNTIES : RANDOLPH
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1004008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    234,820.80     100.0000%
   2   35-1447641     STRUCTURE CONTRACTORS                                                  $    253,189.75     107.8225%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    259,291.57     110.4210%
   4   35-1058755     BAKER & SCHULTZ, INC.                                                  $    269,404.86     114.7278%
   5   35-1817530     PIONEER ASSOCIATES, INC.                                               $    288,716.65     122.9519%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1447641              |(3) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1100.00000       8800.00|    1400.00000       11200.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00|     100.00000         100.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   11000.00000      11000.00|   12500.00000      12500.00|   12500.00000       12500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               155.000  m2  |      24.00000       3720.00|      35.00000       5425.00|      16.00000        2480.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                74.500  m   |       7.50000        558.75|      33.00000       2458.50|      18.00000        1341.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   24000.00000      24000.00|   20000.00000      20000.00|   20933.00000       20933.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               252.000  m2  |       7.50000       1890.00|      12.00000       3024.00|      15.00000        3780.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000                10.000  m3  |      35.00000        350.00|     122.00000       1220.00|      60.00000         600.00
  EXCAVATION, COMMON                      |                            |                            |
0009 211-06467                10.000  m3  |      35.00000        350.00|     220.00000       2200.00|      60.00000         600.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                98.000  Mg  |      25.00000       2450.00|      30.00000       2940.00|      26.00000        2548.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521              1075.000  m2  |       0.20000        215.00|       0.15000        161.25|       0.17000         182.75
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 2.000  EACH|      17.50000         35.00|    1500.00000       3000.00|    1740.00000        3480.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-04746                 2.000  EACH|    4700.00000       9400.00|    5000.00000      10000.00|    5220.00000       10440.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   309,592.48                                                  ROUTE : SR 32
     CALL ORDER   : 280                     CONTRACT ID : B -24956-A                   COUNTIES : RANDOLPH
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1447641              |(3) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-94689                 2.000  EACH|    3750.00000       7500.00|    3500.00000       7000.00|    4060.00000        8120.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-99105                22.860  m   |      45.00000       1028.70|      80.00000       1828.80|      93.00000        2125.98
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639               199.000  m   |      57.50000      11442.50|      65.00000      12935.00|      92.05000       18317.95
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06729                12.000  EACH|       8.00000         96.00|       8.00000         96.00|       8.00000          96.00
  BARRIER DELINEATOR                      |                            |                            |
0018 610-05527               275.000  Mg  |     125.00000      34375.00|     110.00000      30250.00|     116.00000       31900.00
  HMA FOR APPROACHES                      |                            |                            |
0019 610-06257               270.000  m2  |      56.00000      15120.00|      60.00000      16200.00|      66.00000       17820.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0020 616-02320               266.000  m2  |       3.00000        798.00|       5.00000       1330.00|       2.00000         532.00
  GEOTEXTILES                             |                            |                            |
0021 616-06405               175.000  Mg  |      22.50000       3937.50|      40.00000       7000.00|      22.00000        3850.00
  RIPRAP, REVETMENT                       |                            |                            |
0022 621-01004                 2.000  EACH|     500.00000       1000.00|     725.00000       1450.00|     841.00000        1682.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-06560               500.000  m2  |       1.00000        500.00|       1.50000        750.00|       1.60000         800.00
  MULCHED SEEDING, U                      |                            |                            |
0024 621-06567                 3.200  kL  |       1.00000          3.20|       1.00000          3.20|       0.61000           1.95
  WATER                                   |                            |                            |
0025 621-06574               160.000  m2  |       5.75000        920.00|      10.00000       1600.00|      10.50000        1680.00
  SODDING                                 |                            |                            |
0026 702-51005                 3.600  m3  |     600.00000       2160.00|    1500.00000       5400.00|     975.00000        3510.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51863               224.000  EACH|       6.50000       1456.00|      10.00000       2240.00|       6.00000        1344.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              3880.000  kg  |       1.50000       5820.00|       1.50000       5820.00|       1.98000        7682.40
  REINFORCING STEEL                       |                            |                            |
0029 703-51032              2250.000  kg  |       2.00000       4500.00|       1.75000       3937.50|       2.42000        5445.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936                36.000  EACH|      12.50000        450.00|      12.00000        432.00|      14.00000         504.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 706-05732                 4.000  EACH|    1100.00000       4400.00|    1000.00000       4000.00|    1356.00000        5424.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025                43.800  m   |     135.00000       5913.00|     125.00000       5475.00|     152.00000        6657.60
  CONCRETE, C, RAILING                    |                            |                            |
0033 709-51821                        LUMP|    2200.00000       2200.00|    2000.00000       2000.00|    2000.00000        2000.00
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   309,592.48                                                  ROUTE : SR 32
     CALL ORDER   : 280                     CONTRACT ID : B -24956-A                   COUNTIES : RANDOLPH
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1447641              |(3) 35-1609544
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 722-51842               288.000  m2  |      75.00000      21600.00|      55.00000      15840.00|      46.00000       13248.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 5.600  m3  |     395.00000       2212.00|     395.00000       2212.00|     395.00000        2212.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852                65.000  m2  |     100.00000       6500.00|      72.00000       4680.00|     108.00000        7020.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 722-60824               252.000  m2  |       7.50000       1890.00|      12.00000       3024.00|      15.00000        3780.00
  SURFACE MILLING                         |                            |                            |
0038 801-06203               193.000  m   |       1.60000        308.80|       1.00000        193.00|       1.04000         200.72
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207              1397.000  m   |       3.30000       4610.10|       4.00000       5588.00|       3.61000        5043.17
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0040 801-06605                 3.000  EACH|     100.00000        300.00|     100.00000        300.00|     100.00000         300.00
  BARRICADE, IIIA                         |                            |                            |
0041 801-06640                28.000  EACH|      90.00000       2520.00|      70.00000       1960.00|      81.00000        2268.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                 4.000  EACH|      35.00000        140.00|      30.00000        120.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06775                        LUMP|    7500.00000       7500.00|   15000.00000      15000.00|    8000.00000        8000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0044 806-01851                        LUMP|   17500.00000      17500.00|   20000.00000      20000.00|   25500.00000       25500.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0045 808-06713               425.000  m   |       0.75000        318.75|       0.50000        212.50|       0.55000         233.75
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06714               500.000  m   |       0.75000        375.00|       0.50000        250.00|       0.55000         275.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0047 808-06716               367.000  m   |       2.50000        917.50|       2.00000        734.00|       1.90000         697.30
  LINE, REMOVE                            |                            |                            |
0048 808-75998                 6.000  EACH|      90.00000        540.00|     100.00000        600.00|     116.00000         696.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    234,820.80|             $    253,189.75|                $    259,291.57
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    234,820.80|             $    253,189.75|                $    259,291.57
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   309,592.48                                                  ROUTE : SR 32
     CALL ORDER   : 280                     CONTRACT ID : B -24956-A                   COUNTIES : RANDOLPH
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058755              |(5) 35-1817530              |
                                          |BAKER & SCHULTZ, INC.       |PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |     900.00000       7200.00|    1600.00000      12800.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    7500.00000       7500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   11000.00000      11000.00|   14375.00000      14375.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               155.000  m2  |      34.20000       5301.00|      20.00000       3100.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241                74.500  m   |      33.00000       2458.50|      30.00000       2235.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   67800.00000      67800.00|   25000.00000      25000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               252.000  m2  |       9.25000       2331.00|      15.00000       3780.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000                10.000  m3  |      16.00000        160.00|      10.00000        100.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 211-06467                10.000  m3  |      20.00000        200.00|      55.00000        550.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                98.000  Mg  |      18.00000       1764.00|      25.00000       2450.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521              1075.000  m2  |       0.20000        215.00|       0.18000        193.50|
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 2.000  EACH|    1650.00000       3300.00|    1500.00000       3000.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-04746                 2.000  EACH|    4950.00000       9900.00|    4500.00000       9000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0014 601-94689                 2.000  EACH|    3850.00000       7700.00|    3500.00000       7000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-99105                22.860  m   |      85.00000       1943.10|      80.00000       1828.80|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639               199.000  m   |      79.00000      15721.00|      90.00000      17910.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06729                12.000  EACH|      10.00000        120.00|      12.00000        144.00|
  BARRIER DELINEATOR                      |                            |                            |
0018 610-05527               275.000  Mg  |     110.00000      30250.00|     115.00000      31625.00|
  HMA FOR APPROACHES                      |                            |                            |
0019 610-06257               270.000  m2  |      51.45000      13891.50|      65.00000      17550.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/21/00
                                                                                                                   PAGE : 280 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   309,592.48                                                  ROUTE : SR 32
     CALL ORDER   : 280                     CONTRACT ID : B -24956-A                   COUNTIES : RANDOLPH
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058755              |(5) 35-1817530              |
                                          |BAKER & SCHULTZ, INC.       |PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 616-02320               266.000  m2  |       2.85000        758.10|       3.25000        864.50|
  GEOTEXTILES                             |                            |                            |
0021 616-06405               175.000  Mg  |      20.00000       3500.00|      24.00000       4200.00|
  RIPRAP, REVETMENT                       |                            |                            |
0022 621-01004                 2.000  EACH|     795.00000       1590.00|     725.00000       1450.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0023 621-06560               500.000  m2  |       1.50000        750.00|       1.38000        690.00|
  MULCHED SEEDING, U                      |                            |                            |
0024 621-06567                 3.200  kL  |       0.55000          1.76|       0.53000          1.70|
  WATER                                   |                            |                            |
0025 621-06574               160.000  m2  |       9.95000       1592.00|       9.05000       1448.00|
  SODDING                                 |                            |                            |
0026 702-51005                 3.600  m3  |     475.00000       1710.00|    1500.00000       5400.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51863               224.000  EACH|      10.00000       2240.00|       9.00000       2016.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              3880.000  kg  |       1.20000       4656.00|       1.25000       4850.00|
  REINFORCING STEEL                       |                            |                            |
0029 703-51032              2250.000  kg  |       1.35000       3037.50|       1.35000       3037.50|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936                36.000  EACH|      15.00000        540.00|      25.40000        914.40|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 706-05732                 4.000  EACH|    1000.00000       4000.00|    1650.00000       6600.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0032 706-51025                43.800  m   |     150.00000       6570.00|     295.00000      12921.00|
  CONCRETE, C, RAILING                    |                            |                            |
0033 709-51821                        LUMP|    1760.00000       1760.00|    1600.00000       1600.00|
  SURFACE SEAL                            |                            |                            |
0034 722-51842               288.000  m2  |      50.00000      14400.00|     105.00000      30240.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 5.600  m3  |     395.00000       2212.00|     395.00000       2212.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852                65.000  m2  |      30.00000       1950.00|      90.00000       5850.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 722-60824               252.000  m2  |       9.25000       2331.00|       9.50000       2394.00|
  SURFACE MILLING                         |                            |                            |
0038 801-06203               193.000  m   |       1.00000        193.00|       2.25000        434.25|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0039 801-06207              1397.000  m   |       3.40000       4749.80|       3.50000       4889.50|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   309,592.48                                                  ROUTE : SR 32
     CALL ORDER   : 280                     CONTRACT ID : B -24956-A                   COUNTIES : RANDOLPH
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1058755              |(5) 35-1817530              |
                                          |BAKER & SCHULTZ, INC.       |PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06605                 3.000  EACH|      93.00000        279.00|      69.00000        207.00|
  BARRICADE, IIIA                         |                            |                            |
0041 801-06640                28.000  EACH|      75.00000       2100.00|      66.00000       1848.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0042 801-06645                 4.000  EACH|      32.00000        128.00|      40.00000        160.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0043 801-06775                        LUMP|    4800.00000       4800.00|   10000.00000      10000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0044 806-01851                        LUMP|   16500.00000      16500.00|   22000.00000      22000.00|
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0045 808-06713               425.000  m   |       0.52000        221.00|       1.13000        480.25|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0046 808-06714               500.000  m   |       0.52000        260.00|       1.13000        565.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0047 808-06716               367.000  m   |       1.80000        660.60|       1.75000        642.25|
  LINE, REMOVE                            |                            |                            |
0048 808-75998                 6.000  EACH|     110.00000        660.00|     110.00000        660.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    269,404.86|             $    288,716.65|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    269,404.86|             $    288,716.65|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,999.98                                                  ROUTE : WALNUT ST (MUNCIE)
     CALL ORDER   : 290                     CONTRACT ID : B -24957-A                   COUNTIES : DELAWARE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 06/30/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : M790004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    283,694.11     100.0000%
   2   35-1057237     MCCOY, R.L., INC.                                                      $    335,259.65     118.1764%
   3   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    347,086.20     122.3452%
   4   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    351,089.43     123.7563%
   5   35-1212938     ATLAS EXCAVATING, INC.                                                 $    363,335.64     128.0730%
   6   35-1609544     SCHUTT-LOOKABILL CO                                                    $    374,281.37     131.9313%
   7   35-1128289     BEATY CONSTRUCTION, INC.                                               $    376,264.24     132.6302%
   8   35-1058755     BAKER & SCHULTZ, INC.                                                  $    378,278.16     133.3401%
   9   35-1817530     PIONEER ASSOCIATES, INC.                                               $    397,241.10     140.0244%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1057237              |(3) 35-0906416
                                          |ERBER & MILLIGAN CONSTR. CO.|MCCOY, R.L., INC.           |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1000.00000       9000.00|     200.00000       1800.00|    1242.00000       11178.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    6000.00000       6000.00|    5989.78000        5989.78
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|   16750.00000      16750.00|   17182.98000       17182.98
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               121.000  m   |       7.50000        907.50|      17.50000       2117.50|       9.38000        1134.98
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02279               156.000  m   |       7.50000       1170.00|      24.00000       3744.00|      25.79000        4023.24
  CURB AND GUTTER, REMOVE                 |                            |                            |
0006 202-51328                        LUMP|   38000.00000      38000.00|   80000.00000      80000.00|   50745.35000       50745.35
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               400.000  m2  |       4.00000       1600.00|       6.00000       2400.00|      10.38000        4152.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               115.000  m3  |      20.00000       2300.00|       8.00000        920.00|      27.09000        3115.35
  EXCAVATION, COMMON                      |                            |                            |
0009 213-52830                30.000  m3  |     100.00000       3000.00|      80.00000       2400.00|     229.30000        6879.00
  FLOWABLE MORTAR                         |                            |                            |
0010 303-52308                98.000  Mg  |      24.00000       2352.00|      16.00000       1568.00|      29.74000        2914.52
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521              1950.000  m2  |       0.12000        234.00|       0.10000        195.00|       0.11000         214.50
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,999.98                                                  ROUTE : WALNUT ST (MUNCIE)
     CALL ORDER   : 290                     CONTRACT ID : B -24957-A                   COUNTIES : DELAWARE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1057237              |(3) 35-0906416
                                          |ERBER & MILLIGAN CONSTR. CO.|MCCOY, R.L., INC.           |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 601-01522                 4.000  EACH|    1250.00000       5000.00|    1150.00000       4600.00|    1145.87000        4583.48
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-02103                 3.810  m   |      75.00000        285.75|      65.00000        247.65|      52.30000         199.26
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0014 601-05999                 1.000  EACH|      40.00000         40.00|      35.00000         35.00|      30.21000          30.21
  CURVED TERMINAL END                     |                            |                            |
0015 601-06037                 3.000  EACH|     575.00000       1725.00|     550.00000       1650.00|     640.65000        1921.95
  GUARDRAIL END TREATMENT, I              |                            |                            |
0016 601-99105                60.960  m   |      46.00000       2804.16|      45.00000       2743.20|      46.98000        2863.90
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06729                14.000  EACH|       7.50000        105.00|       5.00000         70.00|       8.33000         116.62
  BARRIER DELINEATOR                      |                            |                            |
0019 605-95635                18.000  m   |      35.00000        630.00|      32.00000        576.00|      81.59000        1468.62
  CURB, CONCRETE, INTEGRAL, MODIFIED      |                            |                            |
0020 610-05527               130.000  Mg  |     130.00000      16900.00|     125.00000      16250.00|     125.17000       16272.10
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               266.000  m2  |      50.00000      13300.00|      65.00000      17290.00|      57.18000       15209.88
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320               226.000  m2  |       2.50000        565.00|       2.50000        565.00|       3.41000         770.66
  GEOTEXTILES                             |                            |                            |
0023 616-06405               132.000  Mg  |      24.00000       3168.00|      18.00000       2376.00|      34.71000        4581.72
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-06567                 3.000  kL  |       1.00000          3.00|       1.00000          3.00|       3.94000          11.82
  WATER                                   |                            |                            |
0025 621-06574               115.000  m2  |       5.50000        632.50|      21.80000       2507.00|      23.67000        2722.05
  SODDING                                 |                            |                            |
0026 702-51005                31.900  m3  |     550.00000      17545.00|     600.00000      19140.00|     733.83000       23409.18
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51863               360.000  EACH|       7.00000       2520.00|       6.00000       2160.00|       9.05000        3258.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              4654.000  kg  |       1.30000       6050.20|       1.20000       5584.80|       1.74000        8097.96
  REINFORCING STEEL                       |                            |                            |
0029 703-51032              7865.000  kg  |       1.40000      11011.00|       1.30000      10224.50|       1.86000       14628.90
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936                74.000  EACH|      12.00000        888.00|      12.00000        888.00|      16.42000        1215.08
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002                40.900  m3  |     400.00000      16360.00|     650.00000      26585.00|     439.11000       17959.60
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-05732                 4.000  EACH|    1250.00000       5000.00|    1200.00000       4800.00|    1250.04000        5000.16
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,999.98                                                  ROUTE : WALNUT ST (MUNCIE)
     CALL ORDER   : 290                     CONTRACT ID : B -24957-A                   COUNTIES : DELAWARE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1057237              |(3) 35-0906416
                                          |ERBER & MILLIGAN CONSTR. CO.|MCCOY, R.L., INC.           |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 706-51025                54.200  m   |     130.00000       7046.00|     135.00000       7317.00|     169.91000        9209.12
  CONCRETE, C, RAILING                    |                            |                            |
0034 707-06628               209.000  m2  |     275.00000      57475.00|     250.00000      52250.00|     322.06000       67310.54
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM , |                            |                            |
  CB, 533 mm X 1144 mm, MODIFIED          |                            |                            |
0035 708-51813                 9.000  m2  |     600.00000       5400.00|     680.00000       6120.00|     740.02000        6660.18
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0036 709-51821                        LUMP|    1850.00000       1850.00|    1800.00000       1800.00|    1875.06000        1875.06
  SURFACE SEAL                            |                            |                            |
0037 711-92500                56.000  EACH|      20.00000       1120.00|      25.00000       1400.00|      23.08000        1292.48
  ANCHOR ROD                              |                            |                            |
0038 722-51842               293.000  m2  |      50.00000      14650.00|      45.00000      13185.00|      33.67000        9865.31
  BRIDGE DECK OVERLAY                     |                            |                            |
0039 722-51846                 2.600  m3  |     395.00000       1027.00|     395.00000       1027.00|     395.00000        1027.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0040 722-51852                24.000  m2  |     100.00000       2400.00|      75.00000       1800.00|      46.39000        1113.36
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0041 722-60824                79.000  m2  |      10.00000        790.00|       9.00000        711.00|      18.20000        1437.80
  SURFACE MILLING                         |                            |                            |
0042 728-98377                        LUMP|    1800.00000       1800.00|    2000.00000       2000.00|    1927.15000        1927.15
  MASONRY COATING                         |                            |                            |
0043 801-04308                 4.000  EACH|     350.00000       1400.00|     330.00000       1320.00|     343.76000        1375.04
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                 8.000  EACH|     100.00000        800.00|      95.00000        760.00|      98.96000         791.68
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 4.000  EACH|     100.00000        400.00|     105.00000        420.00|     109.38000         437.52
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                 6.000  EACH|      90.00000        540.00|      95.00000        570.00|      98.96000         593.76
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                10.000  EACH|     100.00000       1000.00|      80.00000        800.00|      83.34000         833.40
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 808-06711                20.000  m   |       1.50000         30.00|      10.00000        200.00|      10.43000         208.60
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0049 808-06714               500.000  m   |       1.50000        750.00|       0.40000        200.00|       0.46000         230.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0050 808-75071                 1.000  EACH|     250.00000        250.00|     220.00000        220.00|     229.17000         229.17
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0051 808-75073                 1.000  EACH|     270.00000        270.00|     250.00000        250.00|     260.43000         260.43
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            |
  PLASTIC, WORD ONLY                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,999.98                                                  ROUTE : WALNUT ST (MUNCIE)
     CALL ORDER   : 290                     CONTRACT ID : B -24957-A                   COUNTIES : DELAWARE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1057237              |(3) 35-0906416
                                          |ERBER & MILLIGAN CONSTR. CO.|MCCOY, R.L., INC.           |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 605-06140               116.000  m   |      37.50000       4350.00|      45.00000       5220.00|      71.59000        8304.44
  CURB AND GUTTER, CONCRETE , COMBINED    |                            |                            |
0053 702-61005                        LUMP|     250.00000        250.00|    1500.00000       1500.00|     253.31000         253.31
  EXTENSION OF CAST IRON DRAIN            |                            |                            |
     SECTION TOTALS                       |             $    283,694.11|             $    335,259.65|                $    347,086.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    283,694.11|             $    335,259.65|                $    347,086.20
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,999.98                                                  ROUTE : WALNUT ST (MUNCIE)
     CALL ORDER   : 290                     CONTRACT ID : B -24957-A                   COUNTIES : DELAWARE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1212938              |(6) 35-1609544
                                          |ROBERTSON, DUNCAN, INC.     |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |    1200.00000      10800.00|     500.00000       4500.00|    1300.00000       11700.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    6800.00000       6800.00|     500.00000         500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17500.00000      17500.00|   18500.00000      18500.00|   18700.00000       18700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               121.000  m   |      10.00000       1210.00|       6.25000        756.25|      10.00000        1210.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02279               156.000  m   |      10.00000       1560.00|      14.00000       2184.00|       9.84000        1535.04
  CURB AND GUTTER, REMOVE                 |                            |                            |
0006 202-51328                        LUMP|   60000.00000      60000.00|   86000.00000      86000.00|   85810.00000       85810.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               400.000  m2  |       8.00000       3200.00|       8.50000       3400.00|       9.20000        3680.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               115.000  m3  |      20.00000       2300.00|      22.00000       2530.00|      20.00000        2300.00
  EXCAVATION, COMMON                      |                            |                            |
0009 213-52830                30.000  m3  |     100.00000       3000.00|     150.00000       4500.00|     100.00000        3000.00
  FLOWABLE MORTAR                         |                            |                            |
0010 303-52308                98.000  Mg  |      20.00000       1960.00|      21.50000       2107.00|      30.00000        2940.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521              1950.000  m2  |       0.12000        234.00|       0.15000        292.50|       0.11000         214.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1265.00000       5060.00|    1300.00000       5200.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-02103                 3.810  m   |      71.50000        272.41|      67.00000        255.27|      73.45000         279.84
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0014 601-05999                 1.000  EACH|      38.50000         38.50|      40.00000         40.00|      40.00000          40.00
  CURVED TERMINAL END                     |                            |                            |
0015 601-06037                 3.000  EACH|     605.00000       1815.00|     575.00000       1725.00|     621.00000        1863.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0016 601-99105                60.960  m   |      49.50000       3017.52|      47.00000       2865.12|      50.85000        3099.82
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06729                14.000  EACH|      10.00000        140.00|       7.30000        102.20|       8.00000         112.00
  BARRIER DELINEATOR                      |                            |                            |
0019 605-95635                18.000  m   |     100.00000       1800.00|      39.00000        702.00|      50.00000         900.00
  CURB, CONCRETE, INTEGRAL, MODIFIED      |                            |                            |
0020 610-05527               130.000  Mg  |     132.00000      17160.00|     130.00000      16900.00|     144.29000       18757.70
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,999.98                                                  ROUTE : WALNUT ST (MUNCIE)
     CALL ORDER   : 290                     CONTRACT ID : B -24957-A                   COUNTIES : DELAWARE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1212938              |(6) 35-1609544
                                          |ROBERTSON, DUNCAN, INC.     |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 610-06257               266.000  m2  |      60.00000      15960.00|      49.00000      13034.00|      62.00000       16492.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320               226.000  m2  |       4.00000        904.00|       4.60000       1039.60|       2.00000         452.00
  GEOTEXTILES                             |                            |                            |
0023 616-06405               132.000  Mg  |      22.00000       2904.00|      21.00000       2772.00|      25.00000        3300.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-06567                 3.000  kL  |       1.25000          3.75|       1.15000          3.45|       1.13000           3.39
  WATER                                   |                            |                            |
0025 621-06574               115.000  m2  |      25.00000       2875.00|      23.00000       2645.00|      24.63000        2832.45
  SODDING                                 |                            |                            |
0026 702-51005                31.900  m3  |     800.00000      25520.00|     600.00000      19140.00|     711.23000       22688.24
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51863               360.000  EACH|      10.00000       3600.00|      10.50000       3780.00|       6.00000        2160.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              4654.000  kg  |       1.25000       5817.50|       1.50000       6981.00|       1.03000        4793.62
  REINFORCING STEEL                       |                            |                            |
0029 703-51032              7865.000  kg  |       1.35000      10617.75|       1.65000      12977.25|       1.22000        9595.30
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936                74.000  EACH|      15.00000       1110.00|      18.00000       1332.00|      13.56000        1003.44
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002                40.900  m3  |     800.00000      32720.00|     375.00000      15337.50|     616.25000       25204.63
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-05732                 4.000  EACH|    1000.00000       4000.00|    1300.00000       5200.00|    1356.00000        5424.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51025                54.200  m   |     125.00000       6775.00|     190.00000      10298.00|     148.26000        8035.69
  CONCRETE, C, RAILING                    |                            |                            |
0034 707-06628               209.000  m2  |     300.00000      62700.00|     340.00000      71060.00|     313.92000       65609.28
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM , |                            |                            |
  CB, 533 mm X 1144 mm, MODIFIED          |                            |                            |
0035 708-51813                 9.000  m2  |     800.00000       7200.00|     550.00000       4950.00|     770.00000        6930.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0036 709-51821                        LUMP|    2500.00000       2500.00|    2100.00000       2100.00|    2090.00000        2090.00
  SURFACE SEAL                            |                            |                            |
0037 711-92500                56.000  EACH|      26.00000       1456.00|      19.00000       1064.00|      35.00000        1960.00
  ANCHOR ROD                              |                            |                            |
0038 722-51842               293.000  m2  |      50.00000      14650.00|      42.00000      12306.00|      57.51000       16850.43
  BRIDGE DECK OVERLAY                     |                            |                            |
0039 722-51846                 2.600  m3  |     395.00000       1027.00|     395.00000       1027.00|     395.00000        1027.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0040 722-51852                24.000  m2  |      50.00000       1200.00|     115.00000       2760.00|     107.60000        2582.40
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,999.98                                                  ROUTE : WALNUT ST (MUNCIE)
     CALL ORDER   : 290                     CONTRACT ID : B -24957-A                   COUNTIES : DELAWARE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1310611              |(5) 35-1212938              |(6) 35-1609544
                                          |ROBERTSON, DUNCAN, INC.     |ATLAS EXCAVATING, INC.      |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 722-60824                79.000  m2  |      10.00000        790.00|      10.50000        829.50|       9.20000         726.80
  SURFACE MILLING                         |                            |                            |
0042 728-98377                        LUMP|    2500.00000       2500.00|    2500.00000       2500.00|    2050.00000        2050.00
  MASONRY COATING                         |                            |                            |
0043 801-04308                 4.000  EACH|     363.00000       1452.00|     315.00000       1260.00|     310.00000        1240.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                 8.000  EACH|     104.50000        836.00|     110.00000        880.00|      96.00000         768.00
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 4.000  EACH|     115.00000        460.00|     125.00000        500.00|     119.00000         476.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                 6.000  EACH|     104.50000        627.00|      95.00000        570.00|      85.00000         510.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                10.000  EACH|      88.00000        880.00|     115.00000       1150.00|      96.00000         960.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 808-06711                20.000  m   |      11.00000        220.00|      11.00000        220.00|       1.64000          32.80
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0049 808-06714               500.000  m   |       0.44000        220.00|       0.50000        250.00|       1.64000         820.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0050 808-75071                 1.000  EACH|     242.00000        242.00|     240.00000        240.00|     254.00000         254.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0051 808-75073                 1.000  EACH|     275.00000        275.00|     270.00000        270.00|     288.00000         288.00
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            |
  PLASTIC, WORD ONLY                      |                            |                            |
0052 605-06140               116.000  m   |      30.00000       3480.00|      45.00000       5220.00|      40.00000        4640.00
  CURB AND GUTTER, CONCRETE , COMBINED    |                            |                            |
0053 702-61005                        LUMP|     500.00000        500.00|     280.00000        280.00|     640.00000         640.00
  EXTENSION OF CAST IRON DRAIN            |                            |                            |
     SECTION TOTALS                       |             $    351,089.43|             $    363,335.64|                $    374,281.37
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    351,089.43|             $    363,335.64|                $    374,281.37
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,999.98                                                  ROUTE : WALNUT ST (MUNCIE)
     CALL ORDER   : 290                     CONTRACT ID : B -24957-A                   COUNTIES : DELAWARE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1058755              |(9) 35-1817530
                                          |BEATY CONSTRUCTION, INC.    |BAKER & SCHULTZ, INC.       |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 9.000  MOS |     850.00000       7650.00|     900.00000       8100.00|    1600.00000       14400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6500.00000       6500.00|   63500.00000      63500.00|   11000.00000       11000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18500.00000      18500.00|   14700.00000      14700.00|   19200.00000       19200.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               121.000  m   |      13.50000       1633.50|      19.25000       2329.25|      17.50000        2117.50
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02279               156.000  m   |      40.00000       6240.00|       9.20000       1435.20|      25.00000        3900.00
  CURB AND GUTTER, REMOVE                 |                            |                            |
0006 202-51328                        LUMP|   75749.00000      75749.00|   54300.00000      54300.00|   45000.00000       45000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               400.000  m2  |       8.00000       3200.00|       6.25000       2500.00|      15.00000        6000.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               115.000  m3  |      16.50000       1897.50|      16.00000       1840.00|      10.00000        1150.00
  EXCAVATION, COMMON                      |                            |                            |
0009 213-52830                30.000  m3  |     100.00000       3000.00|     115.00000       3450.00|     215.00000        6450.00
  FLOWABLE MORTAR                         |                            |                            |
0010 303-52308                98.000  Mg  |      30.00000       2940.00|      16.60000       1626.80|      25.00000        2450.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0011 406-05521              1950.000  m2  |       0.10000        195.00|       0.12000        234.00|       0.11000         214.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1350.00000       5400.00|    1265.00000       5060.00|    1150.00000        4600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-02103                 3.810  m   |      48.50000        184.79|      71.00000        270.51|      65.00000         247.65
  GUARDRAIL, SHOP CURVED, W BEAM, 1.905 m |                            |                            |
  SPACING                                 |                            |                            |
0014 601-05999                 1.000  EACH|      40.00000         40.00|      40.00000         40.00|      35.00000          35.00
  CURVED TERMINAL END                     |                            |                            |
0015 601-06037                 3.000  EACH|     710.00000       2130.00|     600.00000       1800.00|     550.00000        1650.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0016 601-99105                60.960  m   |      35.00000       2133.60|      50.00000       3048.00|      45.00000        2743.20
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06729                14.000  EACH|       7.00000         98.00|      10.00000        140.00|      20.00000         280.00
  BARRIER DELINEATOR                      |                            |                            |
0019 605-95635                18.000  m   |      45.00000        810.00|      59.00000       1062.00|      80.00000        1440.00
  CURB, CONCRETE, INTEGRAL, MODIFIED      |                            |                            |
0020 610-05527               130.000  Mg  |     120.00000      15600.00|     130.00000      16900.00|     127.60000       16588.00
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,999.98                                                  ROUTE : WALNUT ST (MUNCIE)
     CALL ORDER   : 290                     CONTRACT ID : B -24957-A                   COUNTIES : DELAWARE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1058755              |(9) 35-1817530
                                          |BEATY CONSTRUCTION, INC.    |BAKER & SCHULTZ, INC.       |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 610-06257               266.000  m2  |      60.00000      15960.00|      52.00000      13832.00|      65.00000       17290.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320               226.000  m2  |       2.50000        565.00|       2.90000        655.40|       3.50000         791.00
  GEOTEXTILES                             |                            |                            |
0023 616-06405               132.000  Mg  |      35.00000       4620.00|      18.00000       2376.00|      20.50000        2706.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-06567                 3.000  kL  |       1.00000          3.00|       1.00000          3.00|       1.00000           3.00
  WATER                                   |                            |                            |
0025 621-06574               115.000  m2  |      25.00000       2875.00|      24.00000       2760.00|      21.80000        2507.00
  SODDING                                 |                            |                            |
0026 702-51005                31.900  m3  |    1100.00000      35090.00|     445.00000      14195.50|     865.00000       27593.50
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51863               360.000  EACH|      11.00000       3960.00|      11.00000       3960.00|      11.50000        4140.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0028 703-51030              4654.000  kg  |       1.15000       5352.10|       1.10000       5119.40|       1.50000        6981.00
  REINFORCING STEEL                       |                            |                            |
0029 703-51032              7865.000  kg  |       1.35000      10617.75|       1.25000       9831.25|       1.65000       12977.25
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936                74.000  EACH|      12.00000        888.00|      11.00000        814.00|      16.00000        1184.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002                40.900  m3  |     400.00000      16360.00|     475.00000      19427.50|     515.00000       21063.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-05732                 4.000  EACH|    1400.00000       5600.00|     900.00000       3600.00|    1800.00000        7200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51025                54.200  m   |     200.00000      10840.00|     150.00000       8130.00|     190.00000       10298.00
  CONCRETE, C, RAILING                    |                            |                            |
0034 707-06628               209.000  m2  |     300.00000      62700.00|     331.00000      69179.00|     375.00000       78375.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM , |                            |                            |
  CB, 533 mm X 1144 mm, MODIFIED          |                            |                            |
0035 708-51813                 9.000  m2  |     500.00000       4500.00|     745.00000       6705.00|    1655.00000       14895.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0036 709-51821                        LUMP|    1700.00000       1700.00|    1850.00000       1850.00|    1680.00000        1680.00
  SURFACE SEAL                            |                            |                            |
0037 711-92500                56.000  EACH|      35.00000       1960.00|      10.00000        560.00|      12.00000         672.00
  ANCHOR ROD                              |                            |                            |
0038 722-51842               293.000  m2  |      54.00000      15822.00|      50.00000      14650.00|      85.00000       24905.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0039 722-51846                 2.600  m3  |     395.00000       1027.00|     395.00000       1027.00|     395.00000        1027.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0040 722-51852                24.000  m2  |     100.00000       2400.00|      50.00000       1200.00|     210.00000        5040.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   401,999.98                                                  ROUTE : WALNUT ST (MUNCIE)
     CALL ORDER   : 290                     CONTRACT ID : B -24957-A                   COUNTIES : DELAWARE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1128289              |(8) 35-1058755              |(9) 35-1817530
                                          |BEATY CONSTRUCTION, INC.    |BAKER & SCHULTZ, INC.       |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 722-60824                79.000  m2  |      17.00000       1343.00|       7.25000        572.75|      15.00000        1185.00
  SURFACE MILLING                         |                            |                            |
0042 728-98377                        LUMP|    1850.00000       1850.00|    2100.00000       2100.00|    1840.00000        1840.00
  MASONRY COATING                         |                            |                            |
0043 801-04308                 4.000  EACH|     350.00000       1400.00|     300.00000       1200.00|     300.00000        1200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0044 801-06605                 8.000  EACH|     105.00000        840.00|      93.00000        744.00|     150.00000        1200.00
  BARRICADE, IIIA                         |                            |                            |
0045 801-06606                 4.000  EACH|     125.00000        500.00|     115.00000        460.00|     150.00000         600.00
  BARRICADE, IIIB                         |                            |                            |
0046 801-06625                 6.000  EACH|     105.00000        630.00|      82.00000        492.00|      75.00000         450.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0047 801-06640                10.000  EACH|      90.00000        900.00|      93.00000        930.00|      95.00000         950.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 808-06711                20.000  m   |      10.00000        200.00|       1.60000         32.00|       2.00000          40.00
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0049 808-06714               500.000  m   |       0.40000        200.00|       1.60000        800.00|       2.00000        1000.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0050 808-75071                 1.000  EACH|     220.00000        220.00|     247.00000        247.00|     200.00000         200.00
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC LANE INDICATION ARROW           |                            |                            |
0051 808-75073                 1.000  EACH|     250.00000        250.00|     280.00000        280.00|     250.00000         250.00
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            |
  PLASTIC, WORD ONLY                      |                            |                            |
0052 605-06140               116.000  m   |      90.00000      10440.00|      65.60000       7609.60|      52.00000        6032.00
  CURB AND GUTTER, CONCRETE , COMBINED    |                            |                            |
0053 702-61005                        LUMP|     750.00000        750.00|     600.00000        600.00|    1500.00000        1500.00
  EXTENSION OF CAST IRON DRAIN            |                            |                            |
     SECTION TOTALS                       |             $    376,264.24|             $    378,278.16|                $    397,241.10
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    376,264.24|             $    378,278.16|                $    397,241.10
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,196,824.35                                                  ROUTE : I-94
     CALL ORDER   : 300                     CONTRACT ID : B -24959-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/30/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0941006
                                                                                                  0941007
                                                                                                  0941008
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    962,000.00     100.0000%
   2   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  1,020,625.90     106.0941%
   3   35-1339168     LAPORTE CONSTRUCTION CO                                                $  1,047,951.50     108.9346%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,066,977.25     110.9123%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,197,762.62     124.5075%
   6   35-1523985     WIRTZ & YATES, INC.                                                    $  1,257,689.93     130.7369%
====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1339168
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                14.000  MOS |     850.00000      11900.00|    1100.00000      15400.00|    1832.50000       25655.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    3028.71000       3028.71|   34000.00000      34000.00|    5015.87000        5015.87
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   48100.00000      48100.00|   50000.00000      50000.00|   54045.92000       54045.92
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               425.000  m2  |       5.39000       2290.75|      12.00000       5100.00|      16.17000        6872.25
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               630.000  m   |       2.40000       1512.00|       2.40000       1512.00|       2.40000        1512.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51133               610.000  m   |       2.40000       1464.00|       1.00000        610.00|       4.99000        3043.90
  RAILING, REMOVE                         |                            |                            |
0007 202-51328                        LUMP|   11500.00000      11500.00|   40000.00000      40000.00|   20370.54000       20370.54
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0008 202-51328                        LUMP|   11500.00000      11500.00|   40000.00000      40000.00|   20370.54000       20370.54
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0009 202-51328                        LUMP|   11500.00000      11500.00|   40000.00000      40000.00|   20370.54000       20370.54
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 3                                |                            |                            |
0010 202-51328                        LUMP|   11500.00000      11500.00|   40000.00000      40000.00|   20370.54000       20370.54
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 4                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,196,824.35                                                  ROUTE : I-94
     CALL ORDER   : 300                     CONTRACT ID : B -24959-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1339168
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0011 202-51368               447.000  m2  |      15.95000       7129.65|       5.00000       2235.00|      15.02000        6713.94
  SLOPEWALL, REMOVE                       |                            |                            |
0012 202-60820              2460.000  m2  |       1.34000       3296.40|       3.75000       9225.00|       3.88000        9544.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 202-60822              2975.000  m2  |       3.97000      11810.75|       4.90000      14577.50|       5.93000       17641.75
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0014 202-99187               150.000  m   |       6.40000        960.00|       4.85000        727.50|      20.27000        3040.50
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0015 203-02000               380.000  m3  |      12.43000       4723.40|      20.70000       7866.00|      13.21000        5019.80
  EXCAVATION, COMMON                      |                            |                            |
0016 205-02224               620.000  m   |       5.60000       3472.00|       5.60000       3472.00|       5.60000        3472.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 213-52830                 5.000  m3  |     184.16000        920.80|     180.00000        900.00|     271.85000        1359.25
  FLOWABLE MORTAR                         |                            |                            |
0018 303-52308               807.000  Mg  |      11.55000       9320.85|      17.95000      14485.65|      19.98000       16123.86
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0019 303-52309               205.000  Mg  |      11.55000       2367.75|      17.75000       3638.75|      31.06000        6367.30
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0020 402-05477               200.000  Mg  |      76.00000      15200.00|      80.00000      16000.00|      76.00000       15200.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05481               205.000  Mg  |      60.00000      12300.00|      72.00000      14760.00|      60.00000       12300.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511              1080.000  m2  |       2.50000       2700.00|       9.75000      10530.00|       2.50000        2700.00
  SEAL COAT, 2                            |                            |                            |
0023 405-05518              1080.000  m2  |       1.35000       1458.00|       1.40000       1512.00|       1.35000        1458.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05521              2475.000  m2  |       1.00000       2475.00|       0.65000       1608.75|       1.00000        2475.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                16.000  EACH|    1200.00000      19200.00|    1200.00000      19200.00|    1200.00000       19200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-01700                 1.000  EACH|    1800.00000       1800.00|    1800.00000       1800.00|    1800.00000        1800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0027 601-06037                 1.000  EACH|     600.00000        600.00|     600.00000        600.00|     600.00000         600.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-99105               342.900  m   |      33.40000      11452.86|      33.40000      11452.86|      33.40000       11452.86
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 601-99132                14.000  EACH|     100.00000       1400.00|     100.00000       1400.00|     100.00000        1400.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/21/00
                                                                                                                   PAGE : 300 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,196,824.35                                                  ROUTE : I-94
     CALL ORDER   : 300                     CONTRACT ID : B -24959-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1339168
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 602-06729                32.000  EACH|       8.96000        286.72|       6.00000        192.00|       5.00000         160.00
  BARRIER DELINEATOR                      |                            |                            |
0031 603-06040               150.000  m   |      44.00000       6600.00|      44.00000       6600.00|      44.00000        6600.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0033 605-05523                91.000  m   |      20.00000       1820.00|      27.80000       2529.80|      20.00000        1820.00
  CURB, HMA                               |                            |                            |
0034 610-06257               704.200  m2  |      47.40000      33379.08|      51.63000      36357.85|      77.41000       54512.12
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 616-02320              1260.000  m2  |       2.15000       2709.00|       2.60000       3276.00|       2.80000        3528.00
  GEOTEXTILES                             |                            |                            |
0036 616-06405               705.000  Mg  |      61.79000      43561.95|      23.95000      16884.75|      25.13000       17716.65
  RIPRAP, REVETMENT                       |                            |                            |
0037 616-51367               447.000  m2  |      46.25000      20673.75|      55.00000      24585.00|      62.44000       27910.68
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
0038 619-04414                 4.000  EACH|      29.11000        116.44|     130.00000        520.00|     314.70000        1258.80
  DRAIN EXTENSION                         |                            |                            |
0039 619-93423                        LUMP|     300.00000        300.00|     300.00000        300.00|     300.00000         300.00
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0041 621-06575              1335.000  m2  |       7.70000      10279.50|       7.70000      10279.50|       8.40000       11214.00
  SODDING, NURSERY                        |                            |                            |
0042 702-51863              5797.000  EACH|       4.62000      26782.14|       6.00000      34782.00|       3.55000       20579.35
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0043 703-51030              8463.000  kg  |       1.08000       9140.04|       1.10000       9309.30|       1.22000       10324.86
  REINFORCING STEEL                       |                            |                            |
0044 703-51032             24089.000  kg  |       1.22000      29388.58|       1.25000      30111.25|       1.31000       31556.59
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0045 704-51002                12.800  m3  |     633.14000       8104.19|    1500.00000      19200.00|    1521.29000       19472.51
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                16.000  EACH|     804.40000      12870.40|    1000.00000      16000.00|    1000.00000       16000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51025               574.400  m   |      97.98000      56279.71|     118.10000      67836.64|     118.10000       67836.64
  CONCRETE, C, RAILING                    |                            |                            |
0048 709-51821                        LUMP|    1431.99000       1431.99|    2467.00000       2467.00|    1432.00000        1432.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0049 709-51821                        LUMP|    1316.85000       1316.85|    2153.00000       2153.00|    1317.00000        1317.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0050 709-51821                        LUMP|    1316.85000       1316.85|    2107.00000       2107.00|    1317.00000        1317.00
  SURFACE SEAL , STR NO 3                 |                            |                            |
0051 709-51821                        LUMP|    1316.85000       1316.85|    2107.00000       2107.00|    1317.00000        1317.00
  SURFACE SEAL , STR NO 4                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,196,824.35                                                  ROUTE : I-94
     CALL ORDER   : 300                     CONTRACT ID : B -24959-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1339168
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 710-51870                 2.000  m2  |    1500.00000       3000.00|     400.00000        800.00|     634.12000        1268.24
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0053 711-51035               104.000  kg  |      85.91000       8934.64|      35.00000       3640.00|     127.88000       13299.52
  STRUCTURAL STEEL                        |                            |                            |
0054 711-51877                        LUMP|   24269.97000      24269.97|   50000.00000      50000.00|   17472.19000       17472.19
  JACKING AND SUPPORTING BEAMS , STR NO 1 |                            |                            |
0056 720-96995                12.000  EACH|     583.34000       7000.08|     250.00000       3000.00|     281.69000        3380.28
  CLEAN INLET                             |                            |                            |
0057 722-51401                20.000  m2  |     353.67000       7073.40|     250.00000       5000.00|     477.98000        9559.60
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0058 722-51842              2975.000  m2  |      45.28000     134708.00|      41.00000     121975.00|      33.69000      100227.75
  BRIDGE DECK OVERLAY                     |                            |                            |
0059 722-51846                 4.000  m3  |     395.00000       1580.00|     395.00000       1580.00|     395.00000        1580.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0060 722-51852               550.000  m2  |     111.57000      61363.50|      57.00000      31350.00|     158.04000       86922.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0061 724-03276                93.400  m   |     250.00000      23350.00|     250.00000      23350.00|     185.46000       17321.96
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0062 801-01093                32.000  EACH|     500.00000      16000.00|       1.00000         32.00|     500.00000       16000.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0063 801-04308                18.000  EACH|     300.00000       5400.00|       1.00000         18.00|     300.00000        5400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06605                32.000  EACH|     120.00000       3840.00|       1.00000         32.00|     120.00000        3840.00
  BARRICADE, IIIA                         |                            |                            |
0065 801-06606                64.000  EACH|     155.00000       9920.00|       1.00000         64.00|     155.00000        9920.00
  BARRICADE, IIIB                         |                            |                            |
0066 801-06625                93.000  EACH|      79.00000       7347.00|       1.00000         93.00|      79.00000        7347.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0067 801-06640               182.000  EACH|      69.00000      12558.00|       1.00000        182.00|      69.00000       12558.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 801-06710               480.000  DAY |      17.00000       8160.00|       1.00000        480.00|      17.00000        8160.00
  FLASHING ARROW SIGN                     |                            |                            |
0069 801-06775                        LUMP|   38196.85000      38196.85|   25000.00000      25000.00|   32527.45000       32527.45
  MAINTAINING TRAFFIC                     |                            |                            |
0070 801-09133                 8.000  EACH|    2800.00000      22400.00|       1.00000          8.00|    2800.00000       22400.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0071 808-06713              1265.000  m   |       0.51000        645.15|       0.10000        126.50|       0.82000        1037.30
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0072 808-06714              1265.000  m   |       0.51000        645.15|       0.10000        126.50|       0.82000        1037.30
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,196,824.35                                                  ROUTE : I-94
     CALL ORDER   : 300                     CONTRACT ID : B -24959-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1582109              |(2) 35-1035114              |(3) 35-1339168
                                          |KANKAKEE VALLEY CONSTRUCTION|SUPERIOR CONSTRUCTION CO    |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0075 603-92636               294.700  m   |      74.00000      21807.80|      74.00000      21807.80|      74.00000       21807.80
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0076 105-04655                 8.000  MOS |     504.00000       4032.00|     212.50000       1700.00|     393.75000        3150.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0077 202-03135                 6.200  m2  |     216.61000       1342.98|     150.00000        930.00|     645.16000        3999.99
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0078 619-61505                        LUMP|    8400.00000       8400.00|    8400.00000       8400.00|    8400.00000        8400.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS , STR NO 1|                            |                            |
0079 619-61505                        LUMP|    8400.00000       8400.00|    8400.00000       8400.00|    8400.00000        8400.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS , STR NO 2|                            |                            |
0080 619-61505                        LUMP|    8400.00000       8400.00|    8400.00000       8400.00|    8400.00000        8400.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS , STR NO 3|                            |                            |
0081 619-61505                        LUMP|    8400.00000       8400.00|    8400.00000       8400.00|    8400.00000        8400.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS , STR NO 4|                            |                            |
0082 619-93423                        LUMP|     300.00000        300.00|     300.00000        300.00|     300.00000         300.00
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0083 619-93423                        LUMP|     300.00000        300.00|     300.00000        300.00|     300.00000         300.00
  POLLUTION CONTROL , STR NO 3            |                            |                            |
0084 619-93423                        LUMP|     300.00000        300.00|     300.00000        300.00|     300.00000         300.00
  POLLUTION CONTROL , STR NO 4            |                            |                            |
0085 202-96479                84.000  EACH|     111.53000       9368.52|      55.00000       4620.00|      18.64000        1565.76
  BOLT, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    962,000.00|             $  1,020,625.90|                $  1,047,951.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    962,000.00|             $  1,020,625.90|                $  1,047,951.50
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,196,824.35                                                  ROUTE : I-94
     CALL ORDER   : 300                     CONTRACT ID : B -24959-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-0918397              |(6) 35-1523985
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                14.000  MOS |     500.00000       7000.00|    1800.00000      25200.00|    1500.00000       21000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   54000.00000      54000.00|   60000.00000      60000.00|   60000.00000       60000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               425.000  m2  |      12.50000       5312.50|      15.00000       6375.00|      12.00000        5100.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               630.000  m   |       5.50000       3465.00|       2.40000       1512.00|       3.40000        2142.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51133               610.000  m   |      10.00000       6100.00|      13.00000       7930.00|      13.12000        8003.20
  RAILING, REMOVE                         |                            |                            |
0007 202-51328                        LUMP|   51000.00000      51000.00|   41941.68000      41941.68|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0008 202-51328                        LUMP|   46000.00000      46000.00|   41941.68000      41941.68|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0009 202-51328                        LUMP|   46000.00000      46000.00|   41941.68000      41941.68|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 3                                |                            |                            |
0010 202-51328                        LUMP|   46000.00000      46000.00|   41941.68000      41941.68|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 4                                |                            |                            |
0011 202-51368               447.000  m2  |      16.00000       7152.00|      13.00000       5811.00|      23.89000       10678.83
  SLOPEWALL, REMOVE                       |                            |                            |
0012 202-60820              2460.000  m2  |       4.70000      11562.00|       7.00000      17220.00|       8.00000       19680.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0013 202-60822              2975.000  m2  |       4.10000      12197.50|       7.00000      20825.00|       8.00000       23800.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0014 202-99187               150.000  m   |       4.60000        690.00|      12.00000       1800.00|      32.80000        4920.00
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0015 203-02000               380.000  m3  |      26.00000       9880.00|      20.00000       7600.00|      13.08000        4970.40
  EXCAVATION, COMMON                      |                            |                            |
0016 205-02224               620.000  m   |       6.00000       3720.00|       5.60000       3472.00|       7.00000        4340.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 213-52830                 5.000  m3  |     375.00000       1875.00|     175.00000        875.00|     210.00000        1050.00
  FLOWABLE MORTAR                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,196,824.35                                                  ROUTE : I-94
     CALL ORDER   : 300                     CONTRACT ID : B -24959-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-0918397              |(6) 35-1523985
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0018 303-52308               807.000  Mg  |      19.00000      15333.00|      22.00000      17754.00|      18.00000       14526.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0019 303-52309               205.000  Mg  |      23.00000       4715.00|      22.00000       4510.00|      18.74000        3841.70
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0020 402-05477               200.000  Mg  |      80.00000      16000.00|      75.00000      15000.00|      88.00000       17600.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0021 402-05481               205.000  Mg  |      65.00000      13325.00|      70.00000      14350.00|      70.00000       14350.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0022 404-05511              1080.000  m2  |       2.80000       3024.00|       8.00000       8640.00|       3.00000        3240.00
  SEAL COAT, 2                            |                            |                            |
0023 405-05518              1080.000  m2  |       1.50000       1620.00|       0.75000        810.00|       1.50000        1620.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0024 406-05521              2475.000  m2  |       1.10000       2722.50|       0.45000       1113.75|       1.25000        3093.75
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                16.000  EACH|    1300.00000      20800.00|    1200.00000      19200.00|    1220.00000       19520.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-01700                 1.000  EACH|    1900.00000       1900.00|    1800.00000       1800.00|    1980.00000        1980.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0027 601-06037                 1.000  EACH|     625.00000        625.00|     600.00000        600.00|     750.00000         750.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0028 601-99105               342.900  m   |      35.50000      12172.95|      34.00000      11658.60|      36.74000       12598.15
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0029 601-99132                14.000  EACH|     115.00000       1610.00|     100.00000       1400.00|     140.00000        1960.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0030 602-06729                32.000  EACH|       7.30000        233.60|      10.00000        320.00|      12.00000         384.00
  BARRIER DELINEATOR                      |                            |                            |
0031 603-06040               150.000  m   |      46.00000       6900.00|      44.00000       6600.00|      50.00000        7500.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0033 605-05523                91.000  m   |      22.50000       2047.50|      40.00000       3640.00|      82.42000        7500.22
  CURB, HMA                               |                            |                            |
0034 610-06257               704.200  m2  |      44.00000      30984.80|      60.00000      42252.00|      60.00000       42252.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 616-02320              1260.000  m2  |       4.50000       5670.00|       3.00000       3780.00|       4.19000        5279.40
  GEOTEXTILES                             |                            |                            |
0036 616-06405               705.000  Mg  |      26.50000      18682.50|      30.00000      21150.00|      24.00000       16920.00
  RIPRAP, REVETMENT                       |                            |                            |
0037 616-51367               447.000  m2  |      36.00000      16092.00|      60.00000      26820.00|      71.00000       31737.00
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,196,824.35                                                  ROUTE : I-94
     CALL ORDER   : 300                     CONTRACT ID : B -24959-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-0918397              |(6) 35-1523985
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 619-04414                 4.000  EACH|     100.00000        400.00|     150.00000        600.00|     500.00000        2000.00
  DRAIN EXTENSION                         |                            |                            |
0039 619-93423                        LUMP|    1600.00000       1600.00|     300.00000        300.00|    2700.00000        2700.00
  POLLUTION CONTROL , STR NO 1            |                            |                            |
0041 621-06575              1335.000  m2  |       8.00000      10680.00|      11.00000      14685.00|       9.00000       12015.00
  SODDING, NURSERY                        |                            |                            |
0042 702-51863              5797.000  EACH|       8.50000      49274.50|       5.00000      28985.00|       6.00000       34782.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0043 703-51030              8463.000  kg  |       1.45000      12271.35|       1.75000      14810.25|       1.10000        9309.30
  REINFORCING STEEL                       |                            |                            |
0044 703-51032             24089.000  kg  |       1.65000      39746.85|       1.70000      40951.30|       1.40000       33724.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0045 704-51002                12.800  m3  |     750.00000       9600.00|    3000.00000      38400.00|    1593.00000       20390.40
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0046 706-05732                16.000  EACH|    1300.00000      20800.00|     900.00000      14400.00|    1100.00000       17600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0047 706-51025               574.400  m   |     150.00000      86160.00|     125.00000      71800.00|     131.20000       75361.28
  CONCRETE, C, RAILING                    |                            |                            |
0048 709-51821                        LUMP|    4000.00000       4000.00|    1500.00000       1500.00|    3500.00000        3500.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0049 709-51821                        LUMP|    3700.00000       3700.00|    1500.00000       1500.00|    3300.00000        3300.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0050 709-51821                        LUMP|    3700.00000       3700.00|    1500.00000       1500.00|    3100.00000        3100.00
  SURFACE SEAL , STR NO 3                 |                            |                            |
0051 709-51821                        LUMP|    3700.00000       3700.00|    1500.00000       1500.00|    3100.00000        3100.00
  SURFACE SEAL , STR NO 4                 |                            |                            |
0052 710-51870                 2.000  m2  |     600.00000       1200.00|    1250.00000       2500.00|      60.00000         120.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0053 711-51035               104.000  kg  |      50.00000       5200.00|     230.00000      23920.00|      50.00000        5200.00
  STRUCTURAL STEEL                        |                            |                            |
0054 711-51877                        LUMP|   15000.00000      15000.00|   25000.00000      25000.00|   20000.00000       20000.00
  JACKING AND SUPPORTING BEAMS , STR NO 1 |                            |                            |
0056 720-96995                12.000  EACH|     400.00000       4800.00|      50.00000        600.00|     300.00000        3600.00
  CLEAN INLET                             |                            |                            |
0057 722-51401                20.000  m2  |     305.00000       6100.00|     400.00000       8000.00|     215.00000        4300.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0058 722-51842              2975.000  m2  |      35.00000     104125.00|      40.00000     119000.00|      45.00000      133875.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0059 722-51846                 4.000  m3  |     395.00000       1580.00|     395.00000       1580.00|     395.00000        1580.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0060 722-51852               550.000  m2  |     115.00000      63250.00|     125.00000      68750.00|      86.00000       47300.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,196,824.35                                                  ROUTE : I-94
     CALL ORDER   : 300                     CONTRACT ID : B -24959-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-0918397              |(6) 35-1523985
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 724-03276                93.400  m   |     215.00000      20081.00|     225.00000      21015.00|     170.00000       15878.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0062 801-01093                32.000  EACH|       1.00000         32.00|     500.00000      16000.00|     600.00000       19200.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0063 801-04308                18.000  EACH|       1.00000         18.00|     300.00000       5400.00|     200.00000        3600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0064 801-06605                32.000  EACH|       1.00000         32.00|     120.00000       3840.00|     100.00000        3200.00
  BARRICADE, IIIA                         |                            |                            |
0065 801-06606                64.000  EACH|       1.00000         64.00|     155.00000       9920.00|     110.00000        7040.00
  BARRICADE, IIIB                         |                            |                            |
0066 801-06625                93.000  EACH|       1.00000         93.00|      79.00000       7347.00|     110.00000       10230.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0067 801-06640               182.000  EACH|       1.00000        182.00|      69.00000      12558.00|     100.00000       18200.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 801-06710               480.000  DAY |      12.00000       5760.00|      17.00000       8160.00|      16.00000        7680.00
  FLASHING ARROW SIGN                     |                            |                            |
0069 801-06775                        LUMP|   30000.00000      30000.00|   15000.00000      15000.00|   55000.00000       55000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0070 801-09133                 8.000  EACH|       1.00000          8.00|    2800.00000      22400.00|    2667.00000       21336.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0071 808-06713              1265.000  m   |       0.45000        569.25|       0.80000       1012.00|       1.40000        1771.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0072 808-06714              1265.000  m   |       0.45000        569.25|       0.80000       1012.00|       1.40000        1771.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0075 603-92636               294.700  m   |      78.00000      22986.60|      60.00000      17682.00|      51.00000       15029.70
  FENCE, CHAIN LINK, 1830 mm              |                            |                            |
0076 105-04655                 8.000  MOS |     500.00000       4000.00|     250.00000       2000.00|    2000.00000       16000.00
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0077 202-03135                 6.200  m2  |      63.00000        390.60|     350.00000       2170.00|    1000.00000        6200.00
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0078 619-61505                        LUMP|    9500.00000       9500.00|    9000.00000       9000.00|   12000.00000       12000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS , STR NO 1|                            |                            |
0079 619-61505                        LUMP|    9500.00000       9500.00|    9000.00000       9000.00|   15000.00000       15000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS , STR NO 2|                            |                            |
0080 619-61505                        LUMP|    9500.00000       9500.00|    9000.00000       9000.00|   15000.00000       15000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS , STR NO 3|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,196,824.35                                                  ROUTE : I-94
     CALL ORDER   : 300                     CONTRACT ID : B -24959-A                   COUNTIES : LAPORTE
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-0918397              |(6) 35-1523985
                                          |ATLAS EXCAVATING, INC.      |RIETH RILEY CONSTRUCTION    |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0081 619-61505                        LUMP|    9500.00000       9500.00|    9000.00000       9000.00|   15000.00000       15000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS , STR NO 4|                            |                            |
0082 619-93423                        LUMP|    1600.00000       1600.00|     500.00000        500.00|    2000.00000        2000.00
  POLLUTION CONTROL , STR NO 2            |                            |                            |
0083 619-93423                        LUMP|    1600.00000       1600.00|     500.00000        500.00|    2000.00000        2000.00
  POLLUTION CONTROL , STR NO 3            |                            |                            |
0084 619-93423                        LUMP|    1600.00000       1600.00|     500.00000        500.00|    2000.00000        2000.00
  POLLUTION CONTROL , STR NO 4            |                            |                            |
0085 202-96479                84.000  EACH|      13.00000       1092.00|      20.00000       1680.00|      40.00000        3360.00
  BOLT, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $  1,066,977.25|             $  1,197,762.62|                $  1,257,689.93
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,066,977.25|             $  1,197,762.62|                $  1,257,689.93
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   328,590.92                                                  ROUTE : SR 121
     CALL ORDER   : 310                     CONTRACT ID : B -24966-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 07/16/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3924008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1447641     STRUCTURE CONTRACTORS                                                  $    260,984.50     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    263,746.40     101.0582%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    314,807.52     120.6230%
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    316,300.00     121.1949%
====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1364963              |(3) 35-2040801
                                          |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1200.00000      12000.00|     500.00000       5000.00|    1000.00000       10000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1000.00000       1000.00|    6000.00000       6000.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   12500.00000      12500.00|   12750.00000      12750.00|   15000.00000       15000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8000.00000       8000.00|    4500.00000       4500.00|    3000.00000        3000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               160.000  m2  |      40.00000       6400.00|      24.00000       3840.00|      35.00000        5600.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                84.400  m   |      25.00000       2110.00|      10.00000        844.00|      24.00000        2025.60
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   20000.00000      20000.00|   32000.00000      32000.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822               550.000  m2  |      12.00000       6600.00|       6.50000       3575.00|       8.00000        4400.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820               245.000  m2  |       8.00000       1960.00|       6.50000       1592.50|       8.00000        1960.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000                10.000  m3  |     153.00000       1530.00|      35.00000        350.00|     100.00000        1000.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02080                 0.480  km  |    2100.00000       1008.00|   16000.00000       7680.00|    7500.00000        3600.00
  LINEAR GRADING                          |                            |                            |
0012 303-52308                56.000  Mg  |      35.00000       1960.00|      24.00000       1344.00|      35.00000        1960.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 406-05521               740.000  m2  |       0.10000         74.00|       0.30000        222.00|       0.10000          74.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    2000.00000       8000.00|    2250.00000       9000.00|    1850.00000        7400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   328,590.92                                                  ROUTE : SR 121
     CALL ORDER   : 310                     CONTRACT ID : B -24966-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1364963              |(3) 35-2040801
                                          |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-04746                 2.000  EACH|    6700.00000      13400.00|    5500.00000      11000.00|    6700.00000       13400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-99132                 4.000  EACH|     100.00000        400.00|     140.00000        560.00|     100.00000         400.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0017 602-06639               253.000  m   |      65.00000      16445.00|      60.00000      15180.00|     105.00000       26565.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06729                22.000  EACH|       8.50000        187.00|       8.00000        176.00|       8.50000         187.00
  BARRIER DELINEATOR                      |                            |                            |
0019 610-05527               183.000  Mg  |     170.00000      31110.00|     120.00000      21960.00|     143.25000       26214.75
  HMA FOR APPROACHES                      |                            |                            |
0020 610-06257               152.000  m2  |      60.00000       9120.00|      57.50000       8740.00|      95.00000       14440.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0021 616-02320                48.000  m2  |       4.00000        192.00|       3.50000        168.00|       3.00000         144.00
  GEOTEXTILES                             |                            |                            |
0022 616-06405                48.000  Mg  |      60.00000       2880.00|      35.00000       1680.00|      70.00000        3360.00
  RIPRAP, REVETMENT                       |                            |                            |
0023 616-95754                14.000  m   |      18.00000        252.00|      15.00000        210.00|      70.00000         980.00
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0024 621-01004                 1.000  EACH|     300.00000        300.00|     400.00000        400.00|     300.00000         300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559                50.000  m2  |       4.00000        200.00|       2.00000        100.00|       3.92000         196.00
  MULCHED SEEDING, R                      |                            |                            |
0026 621-06567                 1.000  kL  |       1.00000          1.00|       1.00000          1.00|       0.53000           0.53
  WATER                                   |                            |                            |
0027 621-06574                40.000  m2  |      28.00000       1120.00|       6.50000        260.00|      25.75000        1030.00
  SODDING                                 |                            |                            |
0028 702-51863               112.000  EACH|       8.00000        896.00|       7.50000        840.00|      16.50000        1848.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0029 703-51030              2068.000  kg  |       1.50000       3102.00|       1.80000       3722.40|       1.50000        3102.00
  REINFORCING STEEL                       |                            |                            |
0030 703-51032              3204.000  kg  |       1.50000       4806.00|       2.00000       6408.00|       1.75000        5607.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 703-97936                22.000  EACH|      15.00000        330.00|      16.00000        352.00|      15.00000         330.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0032 706-05732                 4.000  EACH|    1000.00000       4000.00|    1300.00000       5200.00|    2000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51025                93.400  m   |     125.00000      11675.00|     140.00000      13076.00|     200.00000       18680.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   328,590.92                                                  ROUTE : SR 121
     CALL ORDER   : 310                     CONTRACT ID : B -24966-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1364963              |(3) 35-2040801
                                          |STRUCTURE CONTRACTORS       |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 709-51821                        LUMP|    2000.00000       2000.00|    1800.00000       1800.00|    1740.00000        1740.00
  SURFACE SEAL                            |                            |                            |
0035 720-04682                 2.000  EACH|     250.00000        500.00|     300.00000        600.00|    3000.00000        6000.00
  INLET                                   |                            |                            |
0036 722-51401                25.000  m2  |     165.00000       4125.00|     240.00000       6000.00|     450.00000       11250.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0037 722-51842               550.000  m2  |      52.00000      28600.00|      57.50000      31625.00|      80.00000       44000.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0038 722-51846                 4.400  m3  |     395.00000       1738.00|     395.00000       1738.00|     395.00000        1738.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0039 722-51852                50.000  m2  |      70.00000       3500.00|     120.00000       6000.00|     125.00000        6250.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0040 801-06203               190.000  m   |       1.00000        190.00|       1.60000        304.00|       1.18000         224.20
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0041 801-06207              1330.000  m   |       3.25000       4322.50|       3.30000       4389.00|       2.92000        3883.60
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06640                20.000  EACH|      95.00000       1900.00|     120.00000       2400.00|      50.00000        1000.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 2.000  EACH|      45.00000         90.00|      35.00000         70.00|      25.00000          50.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|   13100.00000      13100.00|    9500.00000       9500.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0045 806-01851                        LUMP|   15000.00000      15000.00|   17500.00000      17500.00|   17500.00000       17500.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0046 808-06712                83.000  m   |       2.00000        166.00|       1.50000        124.50|       1.38000         114.54
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0047 808-06713               660.000  m   |       0.75000        495.00|       1.50000        990.00|       1.38000         910.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0048 808-06716               550.000  m   |       2.00000       1100.00|       2.50000       1375.00|       1.55000         852.50
  LINE, REMOVE                            |                            |                            |
0049 808-75998                 6.000  EACH|     100.00000        600.00|     100.00000        600.00|     165.00000         990.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    260,984.50|             $    263,746.40|                $    314,807.52
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    260,984.50|             $    263,746.40|                $    314,807.52
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/21/00
                                                                                                                   PAGE : 310 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   328,590.92                                                  ROUTE : SR 121
     CALL ORDER   : 310                     CONTRACT ID : B -24966-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1250.00000      12500.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3500.00000       3500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15800.00000      15800.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6300.00000       6300.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               160.000  m2  |      22.00000       3520.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241                84.400  m   |      11.50000        970.60|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   14517.10000      14517.10|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822               550.000  m2  |      16.00000       8800.00|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820               245.000  m2  |      20.00000       4900.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000                10.000  m3  |     100.00000       1000.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02080                 0.480  km  |    4000.00000       1920.00|                            |
  LINEAR GRADING                          |                            |                            |
0012 303-52308                56.000  Mg  |      40.00000       2240.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 406-05521               740.000  m2  |       0.10000         74.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1550.00000       6200.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-04746                 2.000  EACH|    7450.00000      14900.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-99132                 4.000  EACH|     110.00000        440.00|                            |
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0017 602-06639               253.000  m   |     126.00000      31878.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06729                22.000  EACH|       7.50000        165.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0019 610-05527               183.000  Mg  |     143.25000      26214.75|                            |
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   328,590.92                                                  ROUTE : SR 121
     CALL ORDER   : 310                     CONTRACT ID : B -24966-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-06257               152.000  m2  |     120.00000      18240.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0021 616-02320                48.000  m2  |      17.50000        840.00|                            |
  GEOTEXTILES                             |                            |                            |
0022 616-06405                48.000  Mg  |      65.00000       3120.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0023 616-95754                14.000  m   |     100.00000       1400.00|                            |
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0024 621-01004                 1.000  EACH|     320.00000        320.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559                50.000  m2  |       4.15000        207.50|                            |
  MULCHED SEEDING, R                      |                            |                            |
0026 621-06567                 1.000  kL  |       1.00000          1.00|                            |
  WATER                                   |                            |                            |
0027 621-06574                40.000  m2  |      27.00000       1080.00|                            |
  SODDING                                 |                            |                            |
0028 702-51863               112.000  EACH|      20.00000       2240.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0029 703-51030              2068.000  kg  |       1.85000       3825.80|                            |
  REINFORCING STEEL                       |                            |                            |
0030 703-51032              3204.000  kg  |       2.00000       6408.00|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0031 703-97936                22.000  EACH|      35.00000        770.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0032 706-05732                 4.000  EACH|    1550.00000       6200.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51025                93.400  m   |     140.00000      13076.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0034 709-51821                        LUMP|    1900.00000       1900.00|                            |
  SURFACE SEAL                            |                            |                            |
0035 720-04682                 2.000  EACH|    1000.00000       2000.00|                            |
  INLET                                   |                            |                            |
0036 722-51401                25.000  m2  |     500.00000      12500.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0037 722-51842               550.000  m2  |      80.00000      44000.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0038 722-51846                 4.400  m3  |     395.00000       1738.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0039 722-51852                50.000  m2  |     130.00000       6500.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   328,590.92                                                  ROUTE : SR 121
     CALL ORDER   : 310                     CONTRACT ID : B -24966-A                   COUNTIES : FRANKLIN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1917625              |                            |
                                          |MILESTONE CONTRACTORS, L.P. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06203               190.000  m   |       1.10000        209.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0041 801-06207              1330.000  m   |       3.30000       4389.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0042 801-06640                20.000  EACH|     100.00000       2000.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0043 801-06645                 2.000  EACH|      37.00000         74.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0044 801-06775                        LUMP|    9250.00000       9250.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0045 806-01851                        LUMP|   16000.00000      16000.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0046 808-06712                83.000  m   |       2.25000        186.75|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0047 808-06713               660.000  m   |       0.55000        363.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0048 808-06716               550.000  m   |       1.75000        962.50|                            |
  LINE, REMOVE                            |                            |                            |
0049 808-75998                 6.000  EACH|     110.00000        660.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    316,300.00|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    316,300.00|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 07/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B029022

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $    473,516.93     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    498,364.05     105.2473%
   3   34-0431080     NORRIS BROTHERS CO                                                     $    519,771.68     109.7683%
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $    521,173.48     110.0643%
   5   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    523,985.06     110.6581%
   6   35-1212938     ATLAS EXCAVATING, INC.                                                 $    605,658.55     127.9064%
   7   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    609,602.73     128.7393%
   8   35-1673827     HENDERSON, H.E., INC.                                                  $    642,833.31     135.7571%
====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-0918397              |(3) 34-0431080
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |NORRIS BROTHERS CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     798.00000       4788.00|    2100.00000      12600.00|    1400.00000        8400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   11600.00000      11600.00|    9400.00000       9400.00|   10200.00000       10200.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   13204.60000      13204.60|   24800.00000      24800.00|   20000.00000       20000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4065.60000       4065.60|   13500.00000      13500.00|    6000.00000        6000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               125.000  m2  |      11.22000       1402.50|      26.00000       3250.00|      15.00000        1875.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|    9723.56000       9723.56|   19580.00000      19580.00|   12000.00000       12000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               502.000  m2  |      12.00000       6024.00|       7.25000       3639.50|      12.00000        6024.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               628.000  m3  |      32.15000      20190.20|      14.00000       8792.00|      35.00000       21980.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              1266.000  m3  |      19.79000      25054.14|      21.00000      26586.00|      16.00000       20256.00
  BORROW                                  |                            |                            |
0010 205-02224              1062.000  m   |       5.10000       5416.20|       5.10000       5416.20|       6.00000        6372.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 211-02060               126.700  m3  |      18.15000       2299.61|      31.00000       3927.70|      22.00000        2787.40
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-0918397              |(3) 34-0431080
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |NORRIS BROTHERS CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 213-52830               275.600  m3  |      70.81000      19515.24|      65.00000      17914.00|      85.00000       23426.00
  FLOWABLE MORTAR                         |                            |                            |
0013 303-52308                50.100  Mg  |      24.97000       1251.00|      41.00000       2054.10|      19.00000         951.90
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 402-05468              1248.300  Mg  |      34.90000      43565.67|      34.90000      43565.67|      38.00000       47435.40
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05470               378.300  Mg  |      38.10000      14413.23|      38.10000      14413.23|      40.75000       15415.73
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0016 402-05474               319.700  Mg  |      38.80000      12404.36|      38.80000      12404.36|      41.00000       13107.70
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               443.300  Mg  |      43.90000      19460.87|      43.90000      19460.87|      46.50000       20613.45
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               590.700  Mg  |      35.50000      20969.85|      35.50000      20969.85|      38.00000       22446.60
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511              1791.000  m2  |       1.80000       3223.80|       1.80000       3223.80|       2.00000        3582.00
  SEAL COAT, 2                            |                            |                            |
0020 406-05520                 3.200  Mg  |     870.00000       2784.00|     870.00000       2784.00|     919.00000        2940.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-02636                22.860  m   |      38.00000        868.68|      38.00000        868.68|      42.00000         960.12
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0022 601-02800                 4.000  EACH|     795.00000       3180.00|     795.00000       3180.00|     850.00000        3400.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0023 601-06037                 8.000  EACH|     525.00000       4200.00|     525.00000       4200.00|     570.00000        4560.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 601-99105               232.420  m   |      32.00000       7437.44|      32.00000       7437.44|      35.00000        8134.70
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 605-06120                 7.600  m   |      99.00000        752.40|      43.00000        326.80|      95.00000         722.00
  CURB, CONCRETE                          |                            |                            |
0026 610-05527                18.200  Mg  |     120.00000       2184.00|     120.00000       2184.00|     130.00000        2366.00
  HMA FOR APPROACHES                      |                            |                            |
0027 616-02320               463.300  m2  |       3.65000       1691.05|       3.50000       1621.55|       2.10000         972.93
  GEOTEXTILES                             |                            |                            |
0028 616-06396               672.000  Mg  |      23.08000      15509.76|      28.50000      19152.00|      29.00000       19488.00
  RIPRAP CLASS 1                          |                            |                            |
0029 621-01004                 1.000  EACH|     525.00000        525.00|     525.00000        525.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06560              2690.000  m2  |       0.72000       1936.80|       0.70000       1883.00|       0.75000        2017.50
  MULCHED SEEDING, U                      |                            |                            |
0031 622-52436                 2.000  EACH|      27.00000         54.00|      20.00000         40.00|      25.00000          50.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-0918397              |(3) 34-0431080
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |NORRIS BROTHERS CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 622-91786                50.000  EACH|      15.00000        750.00|      15.00000        750.00|      16.00000         800.00
  SEEDLING                                |                            |                            |
0033 706-06347                12.000  m   |     470.00000       5640.00|     470.00000       5640.00|     500.00000        6000.00
  RAILING, CF-1                           |                            |                            |
0034 709-51821                        LUMP|    1200.00000       1200.00|    1200.00000       1200.00|    5000.00000        5000.00
  SURFACE SEAL                            |                            |                            |
0035 714-03437                71.900  m2  |     512.35000      36837.97|     450.00000      32355.00|     450.00000       32355.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0036 714-04733                17.100  m   |    3012.20000      51508.62|    3100.00000      53010.00|    3100.00000       53010.00
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 3660 mm x 2440 mm             |                            |                            |
0037 714-04733                17.100  m   |    4429.52000      75744.79|    4200.00000      71820.00|    4350.00000       74385.00
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 6100 mm x 3050 mm             |                            |                            |
0038 715-05048               411.100  m   |       6.07000       2495.38|      20.00000       8222.00|      45.00000       18499.50
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0039 715-05169                12.000  m   |      68.39000        820.68|     110.00000       1320.00|      90.00000        1080.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0040 718-01044                36.400  m   |      40.74000       1482.94|      70.00000       2548.00|      32.00000        1164.80
  PIPE, UNDERDRAIN OUTLET, PVC, 150mm     |                            |                            |
0041 718-06526                10.300  Mg  |     180.00000       1854.00|     180.00000       1854.00|     195.00000        2008.50
  HMA FOR UNDERDRAINS                     |                            |                            |
0042 718-52610               112.300  m3  |      32.79000       3682.32|      26.00000       2919.80|      61.00000        6850.30
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0043 730-03475                 2.000  EACH|     316.03000        632.06|     263.00000        526.00|     300.00000         600.00
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0044 801-04308                 5.000  EACH|      90.00000        450.00|      90.00000        450.00|      95.00000         475.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0045 801-06605                 6.000  EACH|      50.00000        300.00|      50.00000        300.00|      55.00000         330.00
  BARRICADE, IIIA                         |                            |                            |
0046 801-06606                 6.000  EACH|      60.00000        360.00|      60.00000        360.00|      70.00000         420.00
  BARRICADE, IIIB                         |                            |                            |
0047 801-06625                 8.000  EACH|      85.00000        680.00|      85.00000        680.00|      90.00000         720.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                 8.000  EACH|      45.00000        360.00|      45.00000        360.00|      51.00000         408.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06645                 2.000  EACH|      30.00000         60.00|      30.00000         60.00|      34.00000          68.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0050 801-06775                        LUMP|    5725.43000       5725.43|    1000.00000       1000.00|    2700.00000        2700.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 808-06703               560.000  m   |       0.98000        548.80|       1.00000        560.00|       1.05000         588.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-0918397              |(3) 34-0431080
                                          |HUNT PAVING COMPANY, INC.   |RIETH RILEY CONSTRUCTION    |NORRIS BROTHERS CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 808-06713               823.000  m   |       0.30000        246.90|       0.30000        246.90|       0.35000         288.05
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714               762.000  m   |       0.30000        228.60|       0.30000        228.60|       0.35000         266.70
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0054 808-06723                 2.000  EACH|      40.00000         80.00|      40.00000         80.00|      42.00000          84.00
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0055 808-06724                 2.000  EACH|      47.00000         94.00|      47.00000         94.00|      50.00000         100.00
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            |
  ONLY                                    |                            |                            |
0056 808-75245               392.000  m   |       0.98000        384.16|       1.00000        392.00|       1.05000         411.60
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0057 808-75320                 2.000  EACH|      46.00000         92.00|      46.00000         92.00|      50.00000         100.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0058 808-75325                 2.000  EACH|      58.00000        116.00|      58.00000        116.00|      61.00000         122.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0059 808-75996                46.000  EACH|       4.82000        221.72|       5.00000        230.00|      12.00000         552.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0060 808-75998                50.000  EACH|      24.50000       1225.00|      25.00000       1250.00|      26.00000        1300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    473,516.93|             $    498,364.05|                $    519,771.68
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    473,516.93|             $    498,364.05|                $    519,771.68
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1310611              |(6) 35-1212938
                                          |SCHUTT-LOOKABILL CO         |ROBERTSON, DUNCAN, INC.     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1350.00000       8100.00|    2000.00000      12000.00|     500.00000        3000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   11800.00000      11800.00|    7500.00000       7500.00|   11000.00000       11000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25900.00000      25900.00|   25000.00000      25000.00|   30000.00000       30000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3000.00000       3000.00|    9000.00000       9000.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               125.000  m2  |      16.00000       2000.00|      25.00000       3125.00|      28.00000        3500.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   21183.00000      21183.00|   40000.00000      40000.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               502.000  m2  |       8.20000       4116.40|       8.00000       4016.00|       8.00000        4016.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               628.000  m3  |       4.00000       2512.00|      12.00000       7536.00|      21.00000       13188.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              1266.000  m3  |      20.70000      26206.20|      12.00000      15192.00|      17.00000       21522.00
  BORROW                                  |                            |                            |
0010 205-02224              1062.000  m   |       5.76000       6117.12|       4.00000       4248.00|       6.50000        6903.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 211-02060               126.700  m3  |      24.00000       3040.80|      25.00000       3167.50|      25.00000        3167.50
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 213-52830               275.600  m3  |      95.35000      26278.46|      75.00000      20670.00|     100.00000       27560.00
  FLOWABLE MORTAR                         |                            |                            |
0013 303-52308                50.100  Mg  |      40.00000       2004.00|      25.00000       1252.50|      24.00000        1202.40
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 402-05468              1248.300  Mg  |      41.24000      51479.89|      34.90000      43565.67|      36.00000       44938.80
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05470               378.300  Mg  |      43.05000      16285.82|      39.00000      14753.70|      39.50000       14942.85
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0016 402-05474               319.700  Mg  |      43.84000      14015.65|      40.00000      12788.00|      40.00000       12788.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               443.300  Mg  |      49.60000      21987.68|      45.00000      19948.50|      45.00000       19948.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               590.700  Mg  |      40.11000      23692.98|      37.00000      21855.90|      36.50000       21560.55
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511              1791.000  m2  |       2.03000       3635.73|       2.00000       3582.00|       1.90000        3402.90
  SEAL COAT, 2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1310611              |(6) 35-1212938
                                          |SCHUTT-LOOKABILL CO         |ROBERTSON, DUNCAN, INC.     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 406-05520                 3.200  Mg  |     983.00000       3145.60|     900.00000       2880.00|     910.00000        2912.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-02636                22.860  m   |      63.28000       1446.58|      41.80000        955.55|      58.00000        1325.88
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0022 601-02800                 4.000  EACH|    1264.00000       5056.00|     875.00000       3500.00|    1400.00000        5600.00
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0023 601-06037                 8.000  EACH|     575.00000       4600.00|     577.50000       4620.00|     625.00000        5000.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 601-99105               232.420  m   |      40.68000       9454.85|      35.20000       8181.18|      37.50000        8715.75
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 605-06120                 7.600  m   |      80.00000        608.00|     300.00000       2280.00|      52.00000         395.20
  CURB, CONCRETE                          |                            |                            |
0026 610-05527                18.200  Mg  |     135.60000       2467.92|     130.00000       2366.00|     130.00000        2366.00
  HMA FOR APPROACHES                      |                            |                            |
0027 616-02320               463.300  m2  |       2.00000        926.60|       3.50000       1621.55|       4.50000        2084.85
  GEOTEXTILES                             |                            |                            |
0028 616-06396               672.000  Mg  |      23.79000      15986.88|      35.00000      23520.00|      32.50000       21840.00
  RIPRAP CLASS 1                          |                            |                            |
0029 621-01004                 1.000  EACH|     593.00000        593.00|     577.50000        577.50|     575.00000         575.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06560              2690.000  m2  |       0.77000       2071.30|       0.75000       2017.50|       0.80000        2152.00
  MULCHED SEEDING, U                      |                            |                            |
0031 622-52436                 2.000  EACH|      23.00000         46.00|      22.00000         44.00|      28.00000          56.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0032 622-91786                50.000  EACH|      16.95000        847.50|      16.50000        825.00|      16.50000         825.00
  SEEDLING                                |                            |                            |
0033 706-06347                12.000  m   |     460.00000       5520.00|     517.00000       6204.00|     425.00000        5100.00
  RAILING, CF-1                           |                            |                            |
0034 709-51821                        LUMP|     400.00000        400.00|    1400.00000       1400.00|    1500.00000        1500.00
  SURFACE SEAL                            |                            |                            |
0035 714-03437                71.900  m2  |     500.00000      35950.00|     500.00000      35950.00|     420.00000       30198.00
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0036 714-04733                17.100  m   |    4013.00000      68622.30|    3500.00000      59850.00|    5200.00000       88920.00
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 3660 mm x 2440 mm             |                            |                            |
0037 714-04733                17.100  m   |    4013.00000      68622.30|    4500.00000      76950.00|    7200.00000      123120.00
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 6100 mm x 3050 mm             |                            |                            |
0038 715-05048               411.100  m   |      11.48000       4719.43|      10.00000       4111.00|       6.20000        2548.82
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1310611              |(6) 35-1212938
                                          |SCHUTT-LOOKABILL CO         |ROBERTSON, DUNCAN, INC.     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 715-05169                12.000  m   |      93.00000       1116.00|      80.00000        960.00|      85.00000        1020.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0040 718-01044                36.400  m   |      19.68000        716.35|      20.00000        728.00|      55.00000        2002.00
  PIPE, UNDERDRAIN OUTLET, PVC, 150mm     |                            |                            |
0041 718-06526                10.300  Mg  |     203.40000       2095.02|     190.00000       1957.00|     190.00000        1957.00
  HMA FOR UNDERDRAINS                     |                            |                            |
0042 718-52610               112.300  m3  |      35.00000       3930.50|      30.00000       3369.00|      62.00000        6962.60
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0043 730-03475                 2.000  EACH|     368.00000        736.00|     350.00000        700.00|     460.00000         920.00
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0044 801-04308                 5.000  EACH|     102.00000        510.00|      99.00000        495.00|     110.00000         550.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0045 801-06605                 6.000  EACH|      57.00000        342.00|      55.00000        330.00|      65.00000         390.00
  BARRICADE, IIIA                         |                            |                            |
0046 801-06606                 6.000  EACH|      68.00000        408.00|      66.00000        396.00|      75.00000         450.00
  BARRICADE, IIIB                         |                            |                            |
0047 801-06625                 8.000  EACH|      96.00000        768.00|      93.50000        748.00|     110.00000         880.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                 8.000  EACH|      51.00000        408.00|      50.00000        400.00|      65.00000         520.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06645                 2.000  EACH|      34.00000         68.00|      33.00000         66.00|      33.00000          66.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0050 801-06775                        LUMP|    1932.00000       1932.00|    3000.00000       3000.00|    8000.00000        8000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 808-06703               560.000  m   |       1.11000        621.60|       1.08000        604.80|       1.10000         616.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0052 808-06713               823.000  m   |       0.34000        279.82|       0.33000        271.59|       0.35000         288.05
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714               762.000  m   |       0.34000        259.08|       0.33000        251.46|       0.35000         266.70
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0054 808-06723                 2.000  EACH|      45.00000         90.00|      44.00000         88.00|      45.00000          90.00
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0055 808-06724                 2.000  EACH|      53.00000        106.00|      52.00000        104.00|      51.00000         102.00
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            |
  ONLY                                    |                            |                            |
0056 808-75245               392.000  m   |       1.11000        435.12|       1.08000        423.36|       1.10000         431.20
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0057 808-75320                 2.000  EACH|      52.00000        104.00|      50.60000        101.20|      51.00000         102.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1609544              |(5) 35-1310611              |(6) 35-1212938
                                          |SCHUTT-LOOKABILL CO         |ROBERTSON, DUNCAN, INC.     |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-75325                 2.000  EACH|      66.00000        132.00|      63.80000        127.60|      65.00000         130.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0059 808-75996                46.000  EACH|       6.00000        276.00|      10.00000        460.00|      15.00000         690.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0060 808-75998                50.000  EACH|      28.00000       1400.00|      27.00000       1350.00|      27.00000        1350.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    521,173.48|             $    523,985.06|                $    605,658.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    521,173.48|             $    523,985.06|                $    605,658.55
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1917625              |(8) 35-1673827              |
                                          |MILESTONE CONTRACTORS, L.P. |HENDERSON, H.E., INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2060.00000      12360.00|    1115.00000       6690.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    9682.00000       9682.00|   17875.00000      17875.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   30000.00000      30000.00|   30100.00000      30100.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    9386.29000       9386.29|    4252.00000       4252.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               125.000  m2  |      22.55000       2818.75|       8.38000       1047.50|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|    8639.22000       8639.22|   22595.00000      22595.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820               502.000  m2  |       5.41000       2715.82|       7.61000       3820.22|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000               628.000  m3  |      44.68000      28059.04|      17.18000      10789.04|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-02070              1266.000  m3  |      15.32000      19395.12|      24.02000      30409.32|
  BORROW                                  |                            |                            |
0010 205-02224              1062.000  m   |       5.25000       5575.50|       5.36000       5692.32|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 211-02060               126.700  m3  |      28.09000       3559.00|      76.23000       9658.34|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 213-52830               275.600  m3  |     119.14000      32834.98|      89.43000      24646.91|
  FLOWABLE MORTAR                         |                            |                            |
0013 303-52308                50.100  Mg  |      34.65000       1735.97|      28.12000       1408.81|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0014 402-05468              1248.300  Mg  |      44.88000      56023.70|      37.84000      47235.67|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0015 402-05470               378.300  Mg  |      45.68000      17280.74|      41.98000      15881.03|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0016 402-05474               319.700  Mg  |      57.42000      18357.17|      43.08000      13772.68|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0017 402-05477               443.300  Mg  |      59.36000      26314.29|      47.79000      21185.31|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0018 402-05481               590.700  Mg  |      40.95000      24189.17|      38.55000      22771.49|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0019 404-05511              1791.000  m2  |       2.77000       4961.07|       2.31000       4137.21|
  SEAL COAT, 2                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1917625              |(8) 35-1673827              |
                                          |MILESTONE CONTRACTORS, L.P. |HENDERSON, H.E., INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 406-05520                 3.200  Mg  |     204.41000        654.11|     913.50000       2923.20|
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-02636                22.860  m   |      39.14000        894.74|      58.80000       1344.17|
  GUARDRAIL, W BEAM, NESTED               |                            |                            |
0022 601-02800                 4.000  EACH|     818.85000       3275.40|    1365.00000       5460.00|
  GUARDRAIL TRANSITION, TGT               |                            |                            |
0023 601-06037                 8.000  EACH|     540.75000       4326.00|     630.00000       5040.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0024 601-99105               232.420  m   |      32.96000       7660.56|      37.80000       8785.48|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 605-06120                 7.600  m   |      89.76000        682.18|      93.54000        710.90|
  CURB, CONCRETE                          |                            |                            |
0026 610-05527                18.200  Mg  |     147.94000       2692.51|     126.00000       2293.20|
  HMA FOR APPROACHES                      |                            |                            |
0027 616-02320               463.300  m2  |       2.32000       1074.86|       3.19000       1477.93|
  GEOTEXTILES                             |                            |                            |
0028 616-06396               672.000  Mg  |      24.75000      16632.00|      21.32000      14327.04|
  RIPRAP CLASS 1                          |                            |                            |
0029 621-01004                 1.000  EACH|     540.75000        540.75|     551.25000        551.25|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0030 621-06560              2690.000  m2  |       0.70000       1883.00|       0.71000       1909.90|
  MULCHED SEEDING, U                      |                            |                            |
0031 622-52436                 2.000  EACH|      27.81000         55.62|      28.35000         56.70|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0032 622-91786                50.000  EACH|      15.45000        772.50|      15.75000        787.50|
  SEEDLING                                |                            |                            |
0033 706-06347                12.000  m   |     484.10000       5809.20|     426.30000       5115.60|
  RAILING, CF-1                           |                            |                            |
0034 709-51821                        LUMP|    1236.00000       1236.00|     210.00000        210.00|
  SURFACE SEAL                            |                            |                            |
0035 714-03437                71.900  m2  |     338.47000      24335.99|     526.08000      37825.15|
  WINGWALL, PRECAST, REINFORCED CONCRETE  |                            |                            |
0036 714-04733                17.100  m   |    4934.87000      84386.28|    5866.07000     100309.80|
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 3660 mm x 2440 mm             |                            |                            |
0037 714-04733                17.100  m   |    6642.00000     113578.20|    7144.58000     122172.32|
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 6100 mm x 3050 mm             |                            |                            |
0038 715-05048               411.100  m   |      16.32000       6709.15|      19.14000       7868.45|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1917625              |(8) 35-1673827              |
                                          |MILESTONE CONTRACTORS, L.P. |HENDERSON, H.E., INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 715-05169                12.000  m   |      97.42000       1169.04|      82.08000        984.96|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0040 718-01044                36.400  m   |      40.68000       1480.75|     103.88000       3781.23|
  PIPE, UNDERDRAIN OUTLET, PVC, 150mm     |                            |                            |
0041 718-06526                10.300  Mg  |      45.68000        470.50|     189.00000       1946.70|
  HMA FOR UNDERDRAINS                     |                            |                            |
0042 718-52610               112.300  m3  |      36.05000       4048.42|      33.40000       3750.82|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0043 730-03475                 2.000  EACH|     469.38000        938.76|     250.65000        501.30|
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            |
0044 801-04308                 5.000  EACH|      92.70000        463.50|      94.50000        472.50|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0045 801-06605                 6.000  EACH|      51.50000        309.00|      52.50000        315.00|
  BARRICADE, IIIA                         |                            |                            |
0046 801-06606                 6.000  EACH|      61.80000        370.80|      63.00000        378.00|
  BARRICADE, IIIB                         |                            |                            |
0047 801-06625                 8.000  EACH|      87.55000        700.40|      89.25000        714.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                 8.000  EACH|      46.35000        370.80|      47.25000        378.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06645                 2.000  EACH|      30.90000         61.80|      31.50000         63.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0050 801-06775                        LUMP|    3787.75000       3787.75|   12270.00000      12270.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0051 808-06703               560.000  m   |       1.01000        565.60|       1.03000        576.80|
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0052 808-06713               823.000  m   |       0.31000        255.13|       0.32000        263.36|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714               762.000  m   |       0.31000        236.22|       0.32000        243.84|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0054 808-06723                 2.000  EACH|      41.20000         82.40|      42.00000         84.00|
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            |
  INDICATION ARROW                        |                            |                            |
0055 808-06724                 2.000  EACH|      48.41000         96.82|      49.35000         98.70|
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            |
  ONLY                                    |                            |                            |
0056 808-75245               392.000  m   |       1.01000        395.92|       1.03000        403.76|
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0057 808-75320                 2.000  EACH|      47.38000         94.76|      48.30000         96.60|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/21/00
                                                                                                                   PAGE : 330 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   556,412.93                                                  ROUTE : BLUFF ROAD
     CALL ORDER   : 330                     CONTRACT ID : B -24978-A                   COUNTIES : MARION
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1917625              |(8) 35-1673827              |
                                          |MILESTONE CONTRACTORS, L.P. |HENDERSON, H.E., INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 808-75325                 2.000  EACH|      59.74000        119.48|      60.90000        121.80|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0059 808-75996                46.000  EACH|      25.75000       1184.50|      21.00000        966.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0060 808-75998                50.000  EACH|      26.27000       1313.50|      25.73000       1286.50|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    609,602.73|             $    642,833.31|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    609,602.73|             $    642,833.31|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1354012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0999231     HUNT PAVING COMPANY, INC.                                              $    871,722.21     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,008,347.83     115.6730%
   3   35-1523985     WIRTZ & YATES, INC.                                                    $  1,020,221.54     117.0351%
   4   35-1325036     DEICHMAN EXCAVATING CO                                                 $  1,038,190.19     119.0964%
   5   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $  1,042,427.75     119.5825%
   6   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,048,194.02     120.2440%
   7   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,127,990.20     129.3978%
====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1212938              |(3) 35-1523985
                                          |HUNT PAVING COMPANY, INC.   |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                14.000  MOS |    1000.00000      14000.00|     500.00000       7000.00|    1500.00000       21000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   12000.00000      12000.00|   13000.00000      13000.00|   16000.00000       16000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   42300.00000      42300.00|   50000.00000      50000.00|   50000.00000       50000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12690.00000      12690.00|   18000.00000      18000.00|   12000.00000       12000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   20000.00000      20000.00|   11000.00000      11000.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               989.000  m2  |       2.00000       1978.00|       5.20000       5142.80|       4.25000        4203.25
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74045                 9.000  EACH|      60.00000        540.00|      60.00000        540.00|     400.00000        3600.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0008 202-91385                 1.000  EACH|     250.00000        250.00|     290.00000        290.00|     300.00000         300.00
  INLET, REMOVE                           |                            |                            |
0009 202-96133                33.000  m   |      15.00000        495.00|      80.00000       2640.00|      32.75000        1080.75
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              2038.000  m3  |      14.00000      28532.00|      11.00000      22418.00|      10.46000       21317.48
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02045              1604.000  m3  |       6.00000       9624.00|       5.50000       8822.00|       6.54000       10490.16
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0012 203-02070              1643.000  m3  |      14.00000      23002.00|      12.50000      20537.50|      13.50000       22180.50
  BORROW                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1212938              |(3) 35-1523985
                                          |HUNT PAVING COMPANY, INC.   |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 203-51223                70.000  m3  |      40.00000       2800.00|      13.00000        910.00|     131.00000        9170.00
  EXCAVATION, WATERWAY                    |                            |                            |
0014 205-02224               180.000  m   |       7.00000       1260.00|       6.00000       1080.00|       6.80000        1224.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02231               145.000  m   |      20.00000       2900.00|      42.00000       6090.00|      55.69000        8075.05
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0016 205-02232               400.000  m3  |      15.00000       6000.00|      15.50000       6200.00|      26.00000       10400.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0017 205-02234                 3.000  EACH|      50.00000        150.00|     100.00000        300.00|     100.00000         300.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-02236                 2.000  EACH|      50.00000        100.00|     100.00000        200.00|     100.00000         200.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0019 206-51220               407.000  m3  |      20.00000       8140.00|      35.00000      14245.00|      65.00000       26455.00
  EXCAVATION, WET                         |                            |                            |
0020 211-02060               706.000  m3  |      40.00000      28240.00|      27.50000      19415.00|      26.15000       18461.90
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 303-52308              2675.000  Mg  |      13.00000      34775.00|      16.50000      44137.50|      18.70000       50022.50
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 402-05468              2033.000  Mg  |      33.25000      67597.25|      41.00000      83353.00|      50.00000      101650.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05474              1735.000  Mg  |      36.00000      62460.00|      41.50000      72002.50|      48.50000       84147.50
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               577.000  Mg  |      46.25000      26686.25|      48.50000      27984.50|      52.50000       30292.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481               314.000  Mg  |      39.00000      12246.00|      44.50000      13973.00|      48.00000       15072.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511              1158.000  m2  |       2.20000       2547.60|       4.00000       4632.00|       4.10000        4747.80
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                 7.100  Mg  |     280.00000       1988.00|     425.00000       3017.50|     450.00000        3195.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                 5.700  Mg  |     210.00000       1197.00|     320.00000       1824.00|     350.00000        1995.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01626                 2.000  EACH|    1600.00000       3200.00|    1700.00000       3400.00|    1700.00000        3400.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0030 601-01701                 1.000  EACH|    1800.00000       1800.00|    1900.00000       1900.00|    2016.00000        2016.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1212938              |(3) 35-1523985
                                          |HUNT PAVING COMPANY, INC.   |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 601-94689                 3.000  EACH|    3200.00000       9600.00|    3300.00000       9900.00|    3520.00000       10560.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-99105               259.080  m   |      36.00000       9326.88|      37.00000       9585.96|      40.00000       10363.20
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 610-05527                53.000  Mg  |      56.50000       2994.50|      75.00000       3975.00|      77.00000        4081.00
  HMA FOR APPROACHES                      |                            |                            |
0034 610-06257               148.800  m2  |      45.00000       6696.00|      48.00000       7142.40|      58.00000        8630.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 611-06497                 1.000  EACH|     150.00000        150.00|     165.00000        165.00|     200.00000         200.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 615-06490                19.000  EACH|     120.00000       2280.00|     130.00000       2470.00|     132.00000        2508.00
  RIGHT OF WAY MARKER                     |                            |                            |
0037 615-06505                 5.000  EACH|     480.00000       2400.00|     510.00000       2550.00|     600.00000        3000.00
  MONUMENT, B                             |                            |                            |
0038 615-06527                 1.000  EACH|     270.00000        270.00|     300.00000        300.00|     400.00000         400.00
  MONUMENT, SECTION CORNER                |                            |                            |
0039 616-02320               449.000  m2  |       3.00000       1347.00|       4.30000       1930.70|       4.78000        2146.22
  GEOTEXTILES                             |                            |                            |
0040 616-05688               434.000  Mg  |      25.00000      10850.00|      33.00000      14322.00|      53.28000       23123.52
  RIPRAP, CLASS 1                         |                            |                            |
0041 616-06451               244.000  Mg  |      30.00000       7320.00|      28.00000       6832.00|      24.00000        5856.00
  RIPRAP, UNIFORM                         |                            |                            |
0042 621-01004                 2.000  EACH|     350.00000        700.00|     380.00000        760.00|     700.00000        1400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-01882                54.000  kg  |       9.85000        531.90|      10.10000        545.40|      12.00000         648.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0044 621-06545                 0.700  Mg  |     914.00000        639.80|     960.00000        672.00|    1200.00000         840.00
  FERTILIZER                              |                            |                            |
0045 621-06548                 4.000  kg  |      54.00000        216.00|      57.00000        228.00|      70.00000         280.00
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06553               114.000  kg  |       6.55000        746.70|       7.30000        832.20|       8.00000         912.00
  SEED MIXTURE, R                         |                            |                            |
0047 621-06565                 5.400  Mg  |     405.00000       2187.00|     440.00000       2376.00|     500.00000        2700.00
  MULCHING MATERIAL                       |                            |                            |
0048 621-06567                71.000  kL  |       1.00000         71.00|       1.10000         78.10|       2.00000         142.00
  WATER                                   |                            |                            |
0049 621-06574               740.000  m2  |       3.10000       2294.00|       3.40000       2516.00|       5.00000        3700.00
  SODDING                                 |                            |                            |
0050 621-06575              3173.000  m2  |       3.10000       9836.30|       3.40000      10788.20|       4.50000       14278.50
  SODDING, NURSERY                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1212938              |(3) 35-1523985
                                          |HUNT PAVING COMPANY, INC.   |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 702-93722                42.000  m3  |     100.00000       4200.00|     185.00000       7770.00|    1285.71000       53999.82
  CONCRETE, C                             |                            |                            |
0052 703-51030              3553.000  kg  |       2.00000       7106.00|       1.45000       5151.85|       2.20000        7816.60
  REINFORCING STEEL                       |                            |                            |
0053 703-51032               482.000  kg  |       3.00000       1446.00|       1.60000        771.20|       2.20000        1060.40
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0054 713-51334                        LUMP|  185000.00000     185000.00|  245000.00000     245000.00|  140000.00000      140000.00
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0055 714-04733                15.000  m   |    7000.00000     105000.00|   10000.00000     150000.00|    6333.00000       94995.00
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 9450 mm X 3050 mm             |                            |                            |
0056 714-06660               123.200  m2  |     400.00000      49280.00|     250.00000      30800.00|     324.68000       40000.58
  WINGWALL                                |                            |                            |
0057 715-05151                30.000  m   |      55.00000       1650.00|     130.00000       3900.00|      90.00000        2700.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0058 715-05152                30.000  m   |      61.00000       1830.00|     135.00000       4050.00|     100.00000        3000.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0059 715-05169                13.000  m   |      55.00000        715.00|     185.00000       2405.00|      70.00000         910.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0060 715-05203                58.000  m   |       9.00000        522.00|       5.60000        324.80|      60.00000        3480.00
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0061 715-46005                 3.000  EACH|     250.00000        750.00|     190.00000        570.00|     140.00000         420.00
  PIPE END SECTION, 375 mm                |                            |                            |
0062 715-46010                 1.000  EACH|     280.00000        280.00|     200.00000        200.00|     180.00000         180.00
  PIPE END SECTION, 450 mm                |                            |                            |
0063 720-45030                 2.000  EACH|     750.00000       1500.00|     900.00000       1800.00|    1000.00000        2000.00
  INLET, E7                               |                            |                            |
0064 801-04308                 4.000  EACH|     275.00000       1100.00|     310.00000       1240.00|     800.00000        3200.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-06203              1602.000  m   |       0.52000        833.04|       0.60000        961.20|       0.37000         592.74
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0066 801-06207               462.000  m   |       2.95000       1362.90|       3.20000       1478.40|       3.65000        1686.30
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0067 801-06605                 4.000  EACH|     135.00000        540.00|     155.00000        620.00|     300.00000        1200.00
  BARRICADE, IIIA                         |                            |                            |
0068 801-06606                 4.000  EACH|     175.00000        700.00|     195.00000        780.00|     320.00000        1280.00
  BARRICADE, IIIB                         |                            |                            |
0069 801-06640                28.000  EACH|      95.00000       2660.00|     110.00000       3080.00|     200.00000        5600.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                15.000  EACH|      35.00000        525.00|      37.00000        555.00|      80.00000        1200.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0999231              |(2) 35-1212938              |(3) 35-1523985
                                          |HUNT PAVING COMPANY, INC.   |ATLAS EXCAVATING, INC.      |WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 801-06649                44.000  EACH|       5.00000        220.00|       5.40000        237.60|       5.00000         220.00
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0072 802-02489                27.200  m   |      29.80000        810.56|      32.00000        870.40|      60.00000        1632.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0073 802-76025                 3.955  m2  |     166.00000        656.53|     180.00000        711.90|     220.00000         870.10
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0074 808-06713              1350.000  m   |       0.30000        405.00|       0.25000        337.50|       0.27000         364.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0075 808-06714              1310.000  m   |       0.30000        393.00|       0.25000        327.50|       0.27000         353.70
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0076 808-06716               360.000  m   |       1.95000        702.00|       2.10000        756.00|       1.85000         666.00
  LINE, REMOVE                            |                            |                            |
0077 808-75297                 9.400  m   |      20.00000        188.00|      11.30000        106.22|      11.55000         108.57
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0078 808-75996                32.000  EACH|       8.00000        256.00|      15.00000        480.00|      20.00000         640.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0079 808-75998                32.000  EACH|      35.50000       1136.00|      32.50000       1040.00|      40.00000        1280.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    871,722.21|             $  1,008,347.83|                $  1,020,221.54
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    871,722.21|             $  1,008,347.83|                $  1,020,221.54
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1325036              |(5) 35-1386990              |(6) 35-1917625
                                          |DEICHMAN EXCAVATING CO      |ISOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                14.000  MOS |    2000.00000      28000.00|    1500.00000      21000.00|    1300.00000       18200.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   15000.00000      15000.00|   18000.00000      18000.00|   13000.00000       13000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   55000.00000      55000.00|   30000.00000      30000.00|   52400.00000       52400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20000.00000      20000.00|   12000.00000      12000.00|   50000.00000       50000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   17500.00000      17500.00|   40000.00000      40000.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               989.000  m2  |       8.55000       8455.95|       5.90000       5835.10|       3.00000        2967.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74045                 9.000  EACH|     100.00000        900.00|     300.00000       2700.00|      45.00000         405.00
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0008 202-91385                 1.000  EACH|     200.00000        200.00|    1200.00000       1200.00|     250.00000         250.00
  INLET, REMOVE                           |                            |                            |
0009 202-96133                33.000  m   |      65.00000       2145.00|      30.00000        990.00|      30.00000         990.00
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              2038.000  m3  |      26.00000      52988.00|      16.00000      32608.00|      24.00000       48912.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02045              1604.000  m3  |       6.00000       9624.00|      18.00000      28872.00|       9.50000       15238.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0012 203-02070              1643.000  m3  |      20.00000      32860.00|      18.00000      29574.00|      26.00000       42718.00
  BORROW                                  |                            |                            |
0013 203-51223                70.000  m3  |      50.00000       3500.00|      50.00000       3500.00|      44.00000        3080.00
  EXCAVATION, WATERWAY                    |                            |                            |
0014 205-02224               180.000  m   |       6.65000       1197.00|       7.20000       1296.00|       6.50000        1170.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02231               145.000  m   |      70.00000      10150.00|      35.00000       5075.00|      68.00000        9860.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0016 205-02232               400.000  m3  |      10.00000       4000.00|      70.00000      28000.00|      23.00000        9200.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0017 205-02234                 3.000  EACH|      55.00000        165.00|     300.00000        900.00|      55.00000         165.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-02236                 2.000  EACH|      55.00000        110.00|     300.00000        600.00|      51.00000         102.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1325036              |(5) 35-1386990              |(6) 35-1917625
                                          |DEICHMAN EXCAVATING CO      |ISOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 206-51220               407.000  m3  |     100.00000      40700.00|      95.00000      38665.00|      31.00000       12617.00
  EXCAVATION, WET                         |                            |                            |
0020 211-02060               706.000  m3  |      28.00000      19768.00|      18.00000      12708.00|      27.00000       19062.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 303-52308              2675.000  Mg  |      26.00000      69550.00|      18.50000      49487.50|      15.00000       40125.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 402-05468              2033.000  Mg  |      38.50000      78270.50|      44.00000      89452.00|      40.00000       81320.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05474              1735.000  Mg  |      39.60000      68706.00|      45.00000      78075.00|      40.00000       69400.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               577.000  Mg  |      46.25000      26686.25|      55.00000      31735.00|      59.00000       34043.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481               314.000  Mg  |      42.90000      13470.60|      48.00000      15072.00|      49.00000       15386.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511              1158.000  m2  |       3.74000       4330.92|       5.00000       5790.00|       4.50000        5211.00
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                 7.100  Mg  |     440.00000       3124.00|     600.00000       4260.00|     300.00000        2130.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                 5.700  Mg  |     330.00000       1881.00|     500.00000       2850.00|     200.00000        1140.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01626                 2.000  EACH|    1760.00000       3520.00|    2400.00000       4800.00|    1300.00000        2600.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0030 601-01701                 1.000  EACH|    1980.00000       1980.00|    2000.00000       2000.00|    1700.00000        1700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0031 601-94689                 3.000  EACH|    3520.00000      10560.00|    3800.00000      11400.00|    3100.00000        9300.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-99105               259.080  m   |      66.10000      17125.19|      50.00000      12954.00|      39.00000       10104.12
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 610-05527                53.000  Mg  |      68.20000       3614.60|      95.00000       5035.00|     100.00000        5300.00
  HMA FOR APPROACHES                      |                            |                            |
0034 610-06257               148.800  m2  |      87.50000      13020.00|      51.00000       7588.80|      67.00000        9969.60
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 611-06497                 1.000  EACH|     165.00000        165.00|     215.00000        215.00|     100.00000         100.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 615-06490                19.000  EACH|     132.00000       2508.00|     125.00000       2375.00|     110.00000        2090.00
  RIGHT OF WAY MARKER                     |                            |                            |
0037 615-06505                 5.000  EACH|     528.00000       2640.00|     500.00000       2500.00|     360.00000        1800.00
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1325036              |(5) 35-1386990              |(6) 35-1917625
                                          |DEICHMAN EXCAVATING CO      |ISOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 615-06527                 1.000  EACH|     295.00000        295.00|     700.00000        700.00|     450.00000         450.00
  MONUMENT, SECTION CORNER                |                            |                            |
0039 616-02320               449.000  m2  |       3.00000       1347.00|       4.75000       2132.75|       1.75000         785.75
  GEOTEXTILES                             |                            |                            |
0040 616-05688               434.000  Mg  |      41.00000      17794.00|      49.00000      21266.00|      48.00000       20832.00
  RIPRAP, CLASS 1                         |                            |                            |
0041 616-06451               244.000  Mg  |      30.00000       7320.00|      22.00000       5368.00|      34.00000        8296.00
  RIPRAP, UNIFORM                         |                            |                            |
0042 621-01004                 2.000  EACH|     385.00000        770.00|     700.00000       1400.00|     375.00000         750.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-01882                54.000  kg  |      10.85000        585.90|       7.50000        405.00|      10.00000         540.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0044 621-06545                 0.700  Mg  |    1005.00000        703.50|     550.00000        385.00|     950.00000         665.00
  FERTILIZER                              |                            |                            |
0045 621-06548                 4.000  kg  |      59.50000        238.00|      40.00000        160.00|      55.00000         220.00
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06553               114.000  kg  |       7.20000        820.80|       7.50000        855.00|       7.00000         798.00
  SEED MIXTURE, R                         |                            |                            |
0047 621-06565                 5.400  Mg  |     445.00000       2403.00|     510.00000       2754.00|     425.00000        2295.00
  MULCHING MATERIAL                       |                            |                            |
0048 621-06567                71.000  kL  |       1.10000         78.10|      10.00000        710.00|       1.00000          71.00
  WATER                                   |                            |                            |
0049 621-06574               740.000  m2  |       3.41000       2523.40|       4.20000       3108.00|       3.25000        2405.00
  SODDING                                 |                            |                            |
0050 621-06575              3173.000  m2  |       3.41000      10819.93|       4.20000      13326.60|       3.25000       10312.25
  SODDING, NURSERY                        |                            |                            |
0051 702-93722                42.000  m3  |     253.00000      10626.00|     620.00000      26040.00|     300.00000       12600.00
  CONCRETE, C                             |                            |                            |
0052 703-51030              3553.000  kg  |       1.45000       5151.85|       1.95000       6928.35|       1.30000        4618.90
  REINFORCING STEEL                       |                            |                            |
0053 703-51032               482.000  kg  |       1.87000        901.34|       3.15000       1518.30|       2.10000        1012.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0054 713-51334                        LUMP|  141750.00000     141750.00|  110000.00000     110000.00|  150000.00000      150000.00
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0055 714-04733                15.000  m   |    8250.00000     123750.00|    9100.00000     136500.00|    8600.00000      129000.00
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 9450 mm X 3050 mm             |                            |                            |
0056 714-06660               123.200  m2  |     335.00000      41272.00|     338.00000      41641.60|     280.00000       34496.00
  WINGWALL                                |                            |                            |
0057 715-05151                30.000  m   |      82.00000       2460.00|      66.00000       1980.00|     125.00000        3750.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1325036              |(5) 35-1386990              |(6) 35-1917625
                                          |DEICHMAN EXCAVATING CO      |ISOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 715-05152                30.000  m   |      98.00000       2940.00|      73.00000       2190.00|     145.00000        4350.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0059 715-05169                13.000  m   |      82.00000       1066.00|      48.00000        624.00|     135.00000        1755.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0060 715-05203                58.000  m   |      40.00000       2320.00|      26.00000       1508.00|       4.00000         232.00
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0061 715-46005                 3.000  EACH|     200.00000        600.00|     210.00000        630.00|     275.00000         825.00
  PIPE END SECTION, 375 mm                |                            |                            |
0062 715-46010                 1.000  EACH|     250.00000        250.00|     300.00000        300.00|     300.00000         300.00
  PIPE END SECTION, 450 mm                |                            |                            |
0063 720-45030                 2.000  EACH|    1200.00000       2400.00|    1800.00000       3600.00|    1500.00000        3000.00
  INLET, E7                               |                            |                            |
0064 801-04308                 4.000  EACH|     302.50000       1210.00|     310.00000       1240.00|     200.00000         800.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-06203              1602.000  m   |       0.58000        929.16|       0.70000       1121.40|       0.40000         640.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0066 801-06207               462.000  m   |       3.25000       1501.50|       3.15000       1455.30|       3.50000        1617.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0067 801-06605                 4.000  EACH|     148.50000        594.00|     190.00000        760.00|     125.00000         500.00
  BARRICADE, IIIA                         |                            |                            |
0068 801-06606                 4.000  EACH|     192.50000        770.00|     215.00000        860.00|     135.00000         540.00
  BARRICADE, IIIB                         |                            |                            |
0069 801-06640                28.000  EACH|     104.50000       2926.00|     130.00000       3640.00|      95.00000        2660.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                15.000  EACH|      38.50000        577.50|      50.00000        750.00|      35.00000         525.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0071 801-06649                44.000  EACH|       5.50000        242.00|       7.20000        316.80|       4.50000         198.00
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0072 802-02489                27.200  m   |      32.78000        891.62|      44.00000       1196.80|      29.00000         788.80
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0073 802-76025                 3.955  m2  |     182.60000        722.18|     230.00000        909.65|     160.00000         632.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0074 808-06713              1350.000  m   |       0.35000        472.50|       0.48000        648.00|       0.28000         378.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0075 808-06714              1310.000  m   |       0.35000        458.50|       0.48000        628.80|       0.28000         366.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0076 808-06716               360.000  m   |       2.15000        774.00|       2.10000        756.00|       1.80000         648.00
  LINE, REMOVE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1325036              |(5) 35-1386990              |(6) 35-1917625
                                          |DEICHMAN EXCAVATING CO      |ISOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 808-75297                 9.400  m   |      22.00000        206.80|      30.00000        282.00|      15.00000         141.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0078 808-75996                32.000  EACH|       2.00000         64.00|      15.00000        480.00|      10.00000         320.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0079 808-75998                32.000  EACH|      39.05000       1249.60|      70.00000       2240.00|      32.00000        1024.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,038,190.19|             $  1,042,427.75|                $  1,048,194.02
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,038,190.19|             $  1,042,427.75|                $  1,048,194.02
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                14.000  MOS |    1212.77000      16978.78|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   11300.00000      11300.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   49738.38000      49738.38|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13319.98000      13319.98|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   16922.29000      16922.29|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               989.000  m2  |       4.59000       4539.51|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 202-74045                 9.000  EACH|      65.00000        585.00|                            |
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            |
0008 202-91385                 1.000  EACH|     139.55000        139.55|                            |
  INLET, REMOVE                           |                            |                            |
0009 202-96133                33.000  m   |       9.22000        304.26|                            |
  PIPE, REMOVE                            |                            |                            |
0010 203-02000              2038.000  m3  |      25.78000      52539.64|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02045              1604.000  m3  |      12.04000      19312.16|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0012 203-02070              1643.000  m3  |      23.94000      39333.42|                            |
  BORROW                                  |                            |                            |
0013 203-51223                70.000  m3  |      38.10000       2667.00|                            |
  EXCAVATION, WATERWAY                    |                            |                            |
0014 205-02224               180.000  m   |       6.05000       1089.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02231               145.000  m   |      55.05000       7982.25|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0016 205-02232               400.000  m3  |       5.20000       2080.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DITCH SEDIMENT TRAP                     |                            |                            |
0017 205-02234                 3.000  EACH|      50.00000        150.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-02236                 2.000  EACH|      50.00000        100.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 206-51220               407.000  m3  |      78.45000      31929.15|                            |
  EXCAVATION, WET                         |                            |                            |
0020 211-02060               706.000  m3  |      25.22000      17805.32|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 303-52308              2675.000  Mg  |      17.44000      46652.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0022 402-05468              2033.000  Mg  |      47.77000      97116.41|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0023 402-05474              1735.000  Mg  |      44.76000      77658.60|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0024 402-05477               577.000  Mg  |      61.34000      35393.18|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0025 402-05481               314.000  Mg  |      58.07000      18233.98|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0026 404-05511              1158.000  m2  |       3.82000       4423.56|                            |
  SEAL COAT, 2                            |                            |                            |
0027 405-05517                 7.100  Mg  |     336.20000       2387.02|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0028 406-05520                 5.700  Mg  |     224.14000       1277.60|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0029 601-01626                 2.000  EACH|    1280.00000       2560.00|                            |
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0030 601-01701                 1.000  EACH|    1600.00000       1600.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0031 601-94689                 3.000  EACH|    3095.00000       9285.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0032 601-99105               259.080  m   |      38.00000       9845.04|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 610-05527                53.000  Mg  |      73.29000       3884.37|                            |
  HMA FOR APPROACHES                      |                            |                            |
0034 610-06257               148.800  m2  |      87.41000      13006.61|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0035 611-06497                 1.000  EACH|      95.00000         95.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 615-06490                19.000  EACH|     105.00000       1995.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0037 615-06505                 5.000  EACH|     355.00000       1775.00|                            |
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 615-06527                 1.000  EACH|     460.00000        460.00|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0039 616-02320               449.000  m2  |       4.15000       1863.35|                            |
  GEOTEXTILES                             |                            |                            |
0040 616-05688               434.000  Mg  |      28.02000      12160.68|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0041 616-06451               244.000  Mg  |      30.26000       7383.44|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0042 621-01004                 2.000  EACH|     350.00000        700.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0043 621-01882                54.000  kg  |       9.85000        531.90|                            |
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0044 621-06545                 0.700  Mg  |     914.00000        639.80|                            |
  FERTILIZER                              |                            |                            |
0045 621-06548                 4.000  kg  |      54.00000        216.00|                            |
  SEED MIXTURE, CV                        |                            |                            |
0046 621-06553               114.000  kg  |       6.55000        746.70|                            |
  SEED MIXTURE, R                         |                            |                            |
0047 621-06565                 5.400  Mg  |     405.00000       2187.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0048 621-06567                71.000  kL  |       1.00000         71.00|                            |
  WATER                                   |                            |                            |
0049 621-06574               740.000  m2  |       3.10000       2294.00|                            |
  SODDING                                 |                            |                            |
0050 621-06575              3173.000  m2  |       3.10000       9836.30|                            |
  SODDING, NURSERY                        |                            |                            |
0051 702-93722                42.000  m3  |     381.03000      16003.26|                            |
  CONCRETE, C                             |                            |                            |
0052 703-51030              3553.000  kg  |       1.29000       4583.37|                            |
  REINFORCING STEEL                       |                            |                            |
0053 703-51032               482.000  kg  |       1.68000        809.76|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0054 713-51334                        LUMP|  211475.88000     211475.88|                            |
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0055 714-04733                15.000  m   |    9469.76000     142046.40|                            |
  CULVERT, PRECAST, 3 SIDED, REINFORCED   |                            |                            |
  CONCRETE, 9450 mm X 3050 mm             |                            |                            |
0056 714-06660               123.200  m2  |     579.39000      71380.85|                            |
  WINGWALL                                |                            |                            |
0057 715-05151                30.000  m   |     163.27000       4898.10|                            |
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 715-05152                30.000  m   |     170.87000       5126.10|                            |
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0059 715-05169                13.000  m   |     103.62000       1347.06|                            |
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0060 715-05203                58.000  m   |       4.48000        259.84|                            |
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0061 715-46005                 3.000  EACH|      90.78000        272.34|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0062 715-46010                 1.000  EACH|     115.43000        115.43|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0063 720-45030                 2.000  EACH|     813.47000       1626.94|                            |
  INLET, E7                               |                            |                            |
0064 801-04308                 4.000  EACH|     275.00000       1100.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-06203              1602.000  m   |       0.52000        833.04|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0066 801-06207               462.000  m   |       2.95000       1362.90|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0067 801-06605                 4.000  EACH|     135.00000        540.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0068 801-06606                 4.000  EACH|     175.00000        700.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0069 801-06640                28.000  EACH|      95.00000       2660.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0070 801-06645                15.000  EACH|      35.00000        525.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0071 801-06649                44.000  EACH|       5.00000        220.00|                            |
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0072 802-02489                27.200  m   |      41.00000       1115.20|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0073 802-76025                 3.955  m2  |     189.76000        750.50|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0074 808-06713              1350.000  m   |       0.30000        405.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0075 808-06714              1310.000  m   |       0.30000        393.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0076 808-06716               360.000  m   |       1.95000        702.00|                            |
  LINE, REMOVE                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/21/00
                                                                                                                   PAGE : 340 -15
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,033,663.79                                                  ROUTE : SR 29
     CALL ORDER   : 340                     CONTRACT ID : B -25160-A                   COUNTIES : CLINTON
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0077 808-75297                 9.400  m   |      20.00000        188.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0078 808-75996                32.000  EACH|      10.00000        320.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0079 808-75998                32.000  EACH|      35.50000       1136.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,127,990.20|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,127,990.20|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 09/21/00
                                                                                                                   PAGE : 350 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    44,898.98                                                  ROUTE : I-469
     CALL ORDER   : 350                     CONTRACT ID : B -25297-A                   COUNTIES : ALLEN
     LETTING DATE : 09/12/00  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 09/25/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 170200K

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO, INC.                                                           $     48,287.79     100.0000%
   2   35-1057237     MCCOY, R.L., INC.                                                      $     49,966.00     103.4754%
   3   35-1817530     PIONEER ASSOCIATES, INC.                                               $     57,175.00     118.4046%
====================================================================================================================================
                                          |(1) 35-1374866              |(2) 35-1057237              |(3) 35-1817530
                                          |PRIMCO, INC.                |MCCOY, R.L., INC.           |PIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPAIR
                                          |                            |                            |
0001 110-01001                        LUMP|    4771.40000       4771.40|    2400.00000       2400.00|    3400.00000        3400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0002 708-51813                41.000  SFT |     325.00000      13325.00|     348.00000      14268.00|     435.00000       17835.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0003 708-51814                28.000  SFT |      15.00000        420.00|       3.50000         98.00|     105.00000        2940.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0004 713-51820                        LUMP|   29771.39000      29771.39|   33200.00000      33200.00|   33000.00000       33000.00
  TEMPORARY SUPPORT                       |                            |                            |
     SECTION TOTALS                       |             $     48,287.79|             $     49,966.00|                $     57,175.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     48,287.79|             $     49,966.00|                $     57,175.00
====================================================================================================================================




